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INVITATION TO BID

REPAIR AND REHABILITATION OF ENLISTED PERSONNEL CAREER ADVANCE COURSE
(EPCAC) BUILDING 7301 FOR THE PHILIPPINE NAVY (PN) i ONE (1) LOT

Bid Ref. No. MPG-B2-2018-117
Approved Budget for the Contracti  16,108,700.43

1. The Philippine International Trading Corporation (PITC) and the Philippine Navy (PN),
intend to apply the sum of Pesos: Sixteen Million One Hundred Eight Thousand Seven
Hundr ed and 164188/7Q00:8) be{ng the Approved Budget for the Contract (ABC) to
payments under the contract for the Repair and Rehabilitation of Enlisted Personnel Career
Advance Course (EPCAC) Building 7301 for the Philippine Navy (PN) 1 One (1) Lot, more
particularly described as follows:

Total Cost of Bidding
o Funding Forms of Bid Documents
Description ABC .
VAT Inclusive Source Security (cash payment
only) ()
1 Bid Securing
. Declaration

Repalr__ . and fCash or Cash
Rehabilitation  of Manager 6s Ch

i ivalent to at least 2%
Enlisted PN SAA Nr ggm\éasgc o at least 2%
Personnel Career 3338M dated
Advance Course | 16,108,700.43 i Bank Guarantee/ Bank 16,000.00

- 01 December draft or Irrevocable LC
(EPCAC) Building 2017 equivalent to at least 2%
7301 for the of the ABC
Philippine  Navy 1 Surety bond callable
(PN)i One (1) Lot upon demand equivalent
to at least 5% of the
ABC

* Must be issued by a Local Commercial or Local Universal Bank.
Bids received in excess of the ABC shall be automatically rejected at bid opening.

3. PITC and PN now invite Contractors with valid and current Philippine Contractors
Accreditation Board (PCAB) License with Classification / Category in General Building /
General Engineering, with Minimum Size Range of Small B and Minimum License Category
ofCorD(hereinafter referred to as the AWORKSO0). T
registered contractor for Government Projects. o0

4. The bidding is open to Filipino citizens / sole proprietorships, partnerships, or organization
with at least seventy-five percent (75%) interest or outstanding capital stock belonging citizens
of the Philippines.

5. Prospective Bidders should have completed a single contract similar to the Project amounting
to at least fifty percent (50%) of the ABC adjusted to current prices using the National Statistics
Office consumer price index.

For purposes of this project, fsimilar contractsoshall refer to contracts involving Construction
or Repair of Vertical Structures.

However, contractors under Small A and Small B categories without similar experience on the
contract to be bid may be allowed to bid if the cost of such contract is not more than the
Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as
prescribed by the PCAB.

6. Project Completion Period is within one hundred eighty (180) calendar days after receipt of
the Notice of Site Possession.

Project Site: Naval Station Leovigildo Gantioqui (NSLG), San Antonio, Zambales
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7. Open competitive bidding will be conducted using non-discretionary pass/fail criterion as
specified in the Revised Implementing Rules and Regulations (Revised IRR) of Republic Act
9184 (RA 9184), ot herwise known as theAliGovern
particulars relative to this bidding including Eligibility Checking, Bid Security, Evaluation and
Post Qualification procedures and Award of Contract shall be governed by R.A. 9184 and its
Revised 2016 IRR.

8. The Invitation to Bid and Bidding Documents may be downloaded from the website of the
Philippine Government Electronic Procurement System (PhilGEPS) and PITC website
at www.pitc.gov.ph. Interested bidders may inspect the Bidding Documents upon
presentation of proper identification during office hours (8:00AM 1 4:.00PM) on weekdays only.

9. The complete set of Bidding Documents maybe acquired by interested bidders during office
hours (8:00am i 4:00pm) but no later than 4:00pm upon payment of a non-refundable fee as
indicated above. The Bidding Documents shall be received personally by the prospective
bidder or his duly authorized representative upon presentation of proper identification
document.

It may also be downloaded free of charge from the website of the PhilGEPS and the PITC
website, PROVIDED that bidders shall pay the applicable fee for the Bidding Documents not
later than the submission of their bids.

For the Pre-bid Conference, bidders are encouraged to send their authorized technical
representatives or personnel who are familiar with the bid requirements and will prepare the
Bidding Documents.

10. The Schedule of Bidding Activities shall be as follows:

ACTIVITIES TIME VENUE
1. Sale and Issuance of 8:00 AM to 4:00 PM only BAC Il Secretariat
Bidding Documents | Mondays to Fridays, starting | c/o Ms. Irene G. Alayon
04 December 2018 NDC Bldg 116 Tordesillas St,
Salcedo Village, Makati City
2. Pre-bid Conference 14 December 2018, Friday 5" floor Conference Room
2:00 PM NDC Bldg 116 Tordesillas St,
Salcedo Village, Makati City
3. Submission and | 09 January 2019, Wednesday | 5" floor Conference Room
Opening of Bidding 10:00 AM NDC Bldg 116 Tordesillas St,
Documents. *Late Bids shall not be accepted | Salcedo Village, Makati City

11. Interested bidders may obtain further information from the BAC Il Secretariat c/o Ms. Irene G.
Alayon at the 3/F, NDC Building, 116 Tordesillas Street, Salcedo Village, 1227 Makati City,
from 8:00 AM to 4:00 PM only, Mondays to Fridays starting 04 December 2018 of the Bidding
Documents and the project requirements can only be made by bidders who purchased the
Bidding Documents not later than ten (10) days prior to the Submission and Opening of Bids.

12. PITC reserves the right to accept or reject any bid proposals, to annul the bidding process,
and to reject all bids at any time prior to contract award, without thereby incurring any liability
to the affected bidder or bidders.

PITC BIDS AND AWARDS COMMITTEE Il

Posting on 04 December 2018
A PhilGEPS website
A PITC Website www.pitc.gov.ph
A PITC Bulletin Board
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SECTION II.
INSTRUCTIONS TO BIDDERS

|
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INSTRUCTIONS TO BIDDERS (ITB)

TABLE OF CONTENTS
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A. General
1. Scope of Bid

1.1. The Procuring Entity named in the BDS invites bids for the supply and delivery
of the Goods as described in Section VII. Technical Specifications.

1.2. The name, identification, and number of items specific to this bidding are
provided in the BDS. The contracting strategy and basis of evaluation of items
is described in ITB Clause 26.

2. Source of Funds

The Procuring Entity has a budget or has applied for or received funds from the Funding
Source named in the BDS, and in the amount indicated in the BDS. It intends to apply
part of the funds received for the Project, as defined in the BDS, to cover eligible
payments under the contract.

3. Corrupt, Fraudulent, Collusive, and Coercive Practices

3.1.  Unless otherwise specified in the BDS, the Procuring Entity as well as the bidders
and suppliers shall observe the highest standard of ethics during the procurement
and execution of the contract. In pursuance of this policy, the Procuring Entity:

(a)  defines, for purposes of this provision, the terms set forth below as follows:

) Acorrupt practiced means behavior on
or private sectors by which they improperly and unlawfully enrich
themselves, others, or induce others to do so, by misusing the
position in which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action of
any such official in the procurement process or in contract execution;
entering, on behalf of the government, into any contract or
transaction manifestly and grossly disadvantageous to the same,
whether or not the public officer profited or will profit thereby, and
similar acts as provided in RA 3019.

(i) Afraudul ent practiced means datomi srept
influence a procurement process or the execution of a contract to the
detriment of the Procuring Entity, and includes collusive practices
among Bidders (prior to or after bid submission) designed to
establish bid prices at artificial, non-competitive levels and to deprive
the Procuring Entity of the benefits of free and open competition.

(i) Acoll usive practiceso means a scheme
or more Bidders, with or without the knowledge of the Procuring
Entity, designed to establish bid prices at artificial, non-competitive
levels.

(v, Acoercive practicesod0 means harming ofr
or indirectly, persons, or their property to influence their participation
in a procurement process, or affect the execution of a contract;

(vy ibstructive practiceo is

(aa) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution into

- ]
Section Il. Instructions to Bidders Page 8 of 158

Repair and Rehabilitation of Enlisted Personnel Career Advance Course (EPCAC)

Building 7301 for the Philippine Navy (PN) i One (1) Lot



eirc JPhilippine International Trading Corporation Bid Reference NoMPGB2-2018-117

allegations of a corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or investigation or
from pursuing such proceedings or investigation; or

(bb) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

(b)  will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in any of the practices mentioned
in this Clause for purposes of competing for the contract.

3.2. Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.1(a).

3.3.  Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a bidder or supplier in the bidding for
and performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 3.

4, Conflict of Interest

4.1. Al Bidders found to have conflicting interests with each other shall be disqualified
to participate in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the events
described in paragraphs (a) through (c) below and a general conflict of interest
in any of the circumstances set out in paragraphs (d) through (g) below:

(@) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from any
other Bidder;

(c) A Bidder has the same legal representative as that of another Bidder for
purposes of this bid;

(d) A Bidder has a relationship, directly or through third parties, that puts them
in a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process. This will include a firm or an organization who lends,
or temporarily seconds, its personnel to firms or organizations which are
engaged in consulting services for the preparation related to procurement
for or implementation of the project if the personnel would be involved in
any capacity on the same project;

(e) A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid;

)] A Bidder who participated as a consultant in the preparation of the design
or technical specifications of the Goods and related services that are the
subject of the bid.

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation

Section Il. Instructions to Bidders Page 9 of 158
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4.2.

related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project;

In accordance with Section 47.1 of the 2016 RIRR of RA 9184, all Bid Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related to
the Head of the Procuring Entity (HOPE), members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWG), members
of the BAC Secretariat, the head of the Project Management Office (PMO) or the
end-user unit or implementing unit, and the project consultants, by consanguinity
or affinity up to the third civil degree. On the part of the Bidder, this Clause shall
apply to the following persons:

(a) Ifthe Bidder is an individual or a sole proprietorship, to the Bidder himself;
(b)  If the Bidder is a partnership, to all its officers and members;

(c) If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders; and

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or
(d) of this Clause shall correspondingly apply to each of the members of
the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder in
consonance with Section 30 of the 2016 RIRR of RA 9184. There will be
automatic disqualification of the bidder from participating in the
procurement of the Procuring Entity notwithstanding the act of such
persons inhibiting themselves from the procurement process.

5. Eligible Bidders

5.1.  Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this bidding:

(@) Duly licensed Filipino citizens/sole proprietorships;

(b)  Partnerships duly organized under the laws of the Philippines and of which
at least sixty percent (60%) of the interest belongs to citizens of the
Philippines;

(c) Corporations duly organized under the laws of the Philippines, and of
which at least sixty percent (60%) of the outstanding capital stock belongs
to citizens of the Philippines;

(d)  Cooperatives duly organized under the laws of the Philippines;

(e)  Persons/entities forming themselves into a Joint Venture, i.e., a group of
two (2) or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, that
Filipino ownership or interest of the joint venture concerned shall be at
least sixty percent (60%). For this purpose, Filipino ownership or interest
shall be based on the contribution of each of the members of the joint
venture as specified in their JVA.

5.2.  Foreign bidders may be eligible to participate when any of the following
circumstances exist, as specified in the BDS:
Section Il. Instructions to Bidders Page 10 of 158
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5.3.

5.4.

5.5.

6. Bi
6.1.

6.2.

Section Il. Instructions to Bidders Page 11 of 158

(@) When a Treaty or International or Executive Agreement as provided in
Section 4 of the RA 9184 and its 2016 RIRR allow foreign bidders to
participate;

(b)  Citizens, corporations, or associations of a country, the laws or regulations
of which grant reciprocal rights or privileges to citizens, corporations, or
associations of the Philippines;

() When the Goods sought to be procured are not available from local
suppliers; or

(d)  When there is a need to prevent situations that defeat competition or
restrain trade.

Government-owned and controlled corporations may be eligible to participate
only if they can establish that they (a) are legally and financially autonomous, (b)
operate under commercial law, and (c) are not attached agencies of the
Procuring Entity.

Unless otherwise provided in the BDS, the Bidder must have completed a Single
Largest Completed Contract (SLCC) similar to the Project and the value of which,
adjusted, if necessary, by the Bidder to current prices using the Philippine
Statistics Authority (PSA) consumer price index, must be at least equivalent to a
percentage of the ABC stated in the BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS, and completed within the relevant period stated in the Invitation to Bid and
ITB Clause 12.1(a)(ii).

The Bidder must submit a computation of its Net Financial Contracting Capacity
(NFCC) which must be at least equal to the ABC to be bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started, coinciding with
the contract to be bid.

The values of the domestic bidderoés
based on the latest Audited Financial Statements submitted to the BIR, through
its Electronic Filing and Payment System (EFPS).

For purposes of ¢ o mpRkAC|the galué abtheeurrgnhasdets
and current liabilities shall be based on their Audited Financial Statements
prepared in accordance with international financial reporting standards.

If the prospective bidder opts to submit a committed Line of Credit, it must be at
least equal to ten percent (10%) of the ABC to be bid. If issued by a foreign
Universal or Commercial Bank, it shall be confirmed or authenticated by a local
Universal or Commercial Bank.

dder 6s Responsibilities

The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section VI. Bidding Forms of this Bidding Document as
required in ITB Clause 12.1.

The Bidder is responsible for the following:
(@) Having taken steps to carefully examine all of the Bidding Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

Repair and Rehabilitation of Enlisted Personnel Career Advance Course (EPCAC)
Building 7301 for the Philippine Navy (PN) i One (1) Lot
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(c) Having made an estimate of the facilities available and needed for the
contract to be bid, if any; and

(d) Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin(s) as provided under ITB Clause 10.3.

() Ensuring that it hbarsedfrombiddifngby the ®dPiorst ed o o
any of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose blacklisting
rules have been recognized by the GPPB;

)] Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and all
statements and information provided therein are true and correct;

()  Authorizing the Head of the Procuring Entity or its duly authorized
representative/s to verify all the documents submitted;

(h)  Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary and/or to represent the Bidder in the bidding,
with the duly notarized Secretarybs Cer
Bidder is a corporation, partnership, cooperative, or joint venture;

(1) Complying with the disclosure provision under Section 47 of RA 9184 in
relation to other provisions of RA 3019; and

0] Complying with existing labor laws and standards, in the case of
procurement of services; Moreover, bidder undertakes to:

(i)  Ensure the entitlement of workers to wages, hours of work, safety
and health and other prevailing conditions of work as established by
national laws, rules and regulations; or collective bargaining
agreement; or arbitration award, if and when applicable.

In case there is a finding by the Procuring Entity or the DOLE of
underpaymentornon-p ay ment of wor k ee-reléiedwage al
benefits, bidder agrees that the performance security or portion of

the contract amount shall be withheld in favor of the complaining

workers pursuant to appropriate provisions of Republic Act No. 9184

without prejudice to the institution of appropriate actions under the

Labor Code, as amended, and other social legislations.

(i)  Comply with occupational safety and health standards and to correct
deficiencies, if any.

In case of imminent danger, injury or death of the worker, bidder
undertakes to suspend contract implementation pending clearance
to proceed from the DOLE Regional Office and to comply with Work
Stoppage Order; and

(i) Inform the workers of their conditions of work, labor clauses under
the contract specifying wages, hours of work and other benefits
under prevailing national laws, rules and regulations; or collective
bargaining agreement; or arbitration award, if and when applicable,
through posting in two (2) conspicuou
premises; and

(k)  Ensuring that it did not give or pay, directly or indirectly, any commission,
amount, fee or any form of consideration, pecuniary or otherwise, to any

- ]
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person or official, personnel or representative of the government in relation
to any procurement project or activity.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

6.3. The Bidder is expected to examine all instructions, forms, terms and
specifications in the Bidding Documents.

6.4. It shall be the sole responsibility of the Bidder to determine and to satisfy itself by
such means as it considers necessary or desirable as to all matters pertaining to
the contract to be bid, including: (a) the location and the nature of this Project;
(b) climatic conditions; (c) transportation facilities; and (d) other factors that may
affect the cost, duration, and execution or implementation of this Project.

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the data
furnished by the procuring entity. However, Procuring Entity shall ensure that all
information in the Bidding Documents, including bid/supplemental bid bulletin/s
issued, are correct and consistent.

6.6. Before submitting their bids, the Bidder is deemed to have become familiar with
all existing laws, decrees, ordinances, acts and regulations of the Philippines
which may affect this Project in any way.

6.7. The Bidder shall bear all costs associated with the preparation and submission
of his bid, and the Procuring Entity will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

6.8.  The Bidder should note that the Procuring Entity will accept bids only from those
that have paid the applicable fee for the Bidding Documents at the office indicated
in the Invitation to Bid.

7. Origin of Goods

Unless otherwise indicated in the BDS, there is no restriction on the origin of goods other
than those prohibited by a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations, subject to ITB Clause 27.

8. Subcontracts

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Goods to an extent as may be approved by the Procuring Entity and stated
in the BDS. However, subcontracting of any portion shall not relieve the Bidder
from any liability or obligation that may arise from the contract for this Project.

8.2.  Subcontractors must submit the documentary requirements under ITB Clause 12
and comply with the eligibility criteria specified in the BDS. In the event that any
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting
of such portion of the Goods shall be disallowed.

8.3.  The Bidder may identify the subcontractor to whom a portion of the Goods will be
subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part
of the technical component of its bid.

- ]
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B. Contents of Bidding Documents
9. Pre-Bid Conference
9.1.

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue
and on the date indicated therein, to
guestions on the technical and financial components of this Project.

(b)  The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission and receipt of bids but not earlier
than seven (7) calendar days from the posting of the invitation to
bid/bidding documents in the PhilGEPS website. If the Procuring Entity
determines that, by the reason of the method, nature, or complexity of the
contract to be bid, or when international participation will be more
advantageous to the GOP, a longer period for the preparation of bids is
necessary, the pre-bid shall be held at least thirty (30) calendar days
before the deadline for the submission and receipt of bids, as specified in
the BDS.

9.2. Bidders are encouraged to attend the pre-bid conference to ensure that they fully
understand the Procur i ng-attenddncetofytie Biddere qui r en
will in no way prejudice its bid; however, the Bidder is expected to know the
changes and/or amendments to the Bidding Documents as recorded in the
minutes of the pre-bid conference and the Supplemental/Bid Bulletin. The
minutes of the pre-bid conference shall be recorded and prepared not later than
five (5) calendar days after the pre-bid conference. The minutes shall be made
available to prospective bidders not later than five (5) days upon written request.

9.3. Decisions of the BAC amending any provision of the bidding documents shall be
issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar
days before the deadline for the submission and receipt of bids.

10. Clarification and Amendment of Bidding Documents

10.1. Prospective bidders may request for clarification on and/or interpretation of any
part of the Bidding Documents. Such request must be in writing and submitted
to the Procuring Entity at the address indicated in the BDS at least ten (10)
calendar days before the deadline set for the submission and receipt of bids.

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid
Bulletin, to be made available to all those who have properly secured the Bidding
Documents, at least seven (7) calendar days before the deadline for the
submission and receipt of Bids.

103. Suppl emental / Bid Bulletins may also be is
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents shall
be identified as an amendment.

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the
Philippine Government Electronic Procurement System (PhilGEPS) and the
website of the Procuring Entity concerned, if available. It shall be the
responsibility of all Bidders who have properly secured the Bidding Documents
to inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC.
However, Bidders who have submitted bids before the issuance of the
Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw
their bids in accordance with ITB Clause 23.
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C. Preparation of Bids
11. Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be

submitted to the BAC must be in English. If the eligibility requirements or statements, the

bids, and all other documents submitted to the BAC are in foreign language other than

English, it must be accompanied by a translation of the documents in English. The

documents shall be translated by the relevant foreign government agency, the foreign

government agency authorized to translate documents, or a registered translator in the
foreign bidder 6s ¢ oun tedhbythe apprapriate Rhaipplne fresgna ut h e n t
service establishment/post or the equivalent office having jurisdiction over the foreign
bidderés affairs in the Philippines. The Engl
interpretation of the bid.

12. Documents Comprising the Bid: Eligibility and Technical Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:

(a)  Eligibility Documents i
Class NnNA0O Document s

() PhiIlIGEPS Certification of Registration and Membership in
accordance with Section 8.5.2 of the IRR, except for foreign bidders
participating in the procurement by a Philippine Foreign Service
Office or Post, which shall submit their eligibility documents under
Section 23.1 of the IRR, provided, that the winning bidder shall
register with the PhilGEPS in accordance with Section 37.1.4 of the
IRR.

(i) Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, it any, whether
similar or not similar in nature and complexity to the contract to be
bid; and

St at ement identifying t he Bi dder 6s
Contract (SLCC) similar to the contract to be bid, in accordance with
ITB Clause 5.4, within the relevant period as provided in the BDS.

The two statements required shall indicate for each contract, the
following:

(ii.1) name of the contract;

(ii.2) date of the contract;

(ii.3) contract duration;

(i1 .4) owner s name and addr ess;
(ii.5) nature of work;

(i) contractordés role (whether sole ¢
partner in a JV) and percentage of participation;

(ii.7) total contract value at award;

(ii.8) date of completion or estimated completion time;

(ii.9) total contract value at completion, if applicable;

(ii.10) percentages of planned and actual accomplishments, if
applicable;

- ]
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(ii.11) value of outstanding works, if applicable;

The statement of the Bidderos SLCC sh
of Award and/or Notices to Proceed,
Final Acceptance issued by the Owner other than the Contractor or

the Constructors Performance Evaluation System (CPES) Final

Rating, which must be at least satisfactory. In case of contracts with

the private sector, an equivalent document shall be submitted;

(i)  Unless otherwise provided in the BDS, a valid special PCAB License
in case of Joint Ventures, and registration for the type and cost of the
contract for this Project;

(iv) NFCC computation in accordance with ITB Clause 5.5.
Class fABo Document

(v) If applicable, valid Joint Venture Agreement (JVA) in accordance
with RA 4566.

(b)  Technical Documents i

() Bid security in accordance with ITB Clause 18. If the Bidder opts to
submit the bid security in the form of:

(@) abank draft/guarantee or an irrevocable letter of credit issued
by a foreign bank, it shall be accompanied by a confirmation
from a Universal or Commercial Bank; or

(b)  asurety bond, it shall be accompanied by a certification by the
Insurance Commission that the surety or insurance company
is authorized to issue such instruments;

(i)  Project Requirements, which shall include the following:
(ii.1) Organizational chart for the contract to be bid;

(i.2) Li st of contractoro6s personnel (e.
Engineers, Materials Engineers, and Foremen), to be
assigned to the contract to be bid, with their complete
gualification and experience data. These personnel must
meet the required minimum years of experience set in the
BDS; and

(i.k3) Li st of contractordés major equi pme
leased, and/or under purchase agreements, supported by
proof of ownership or certification of availability of equipment
from the equipment lessor/vendor for the duration of the
project, as the case maybe which must meet the minimum
requirements for the contract set in the BDS; and

(i) Sworn statement in accordance with Section 25.3 of the 2016
Revised IRR of RA 9184 and using the form prescribed in Section
IX. Bidding Forms.

13. Documents Comprising the Bid: Financial Component

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:

(@) Financial Bid Form, which includes bid prices and the applicable Price
Schedules, in accordance with ITB Clauses 15.1 and 15.3; and;
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(b)  Any other document related to the financial component of the bid as stated
in the BDS.

(@)  Unless otherwise stated in the BDS, all bids that exceed the ABC shall not
be accepted.

(b)  Unless otherwise indicated in the BDS, for foreign-funded procurement, a
ceiling may be applied to bid prices provided the following conditions are
met:

() Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is required by
the procuring entity, payment could be made upon the submission of
bids.

(i)  The procuring entity has procedures in place to ensure that the ABC
is based on recent estimates made by the responsible unit of the
procuring entity and that the estimates reflect the quality, supervision
and risk and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(i) The procuring entity has trained cost estimators on estimating prices
and analyzing bid variances.

(iv) The procuring entity has established a system to monitor and report
bid process relative t o ABC
estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on actual
total costs of goods and works.

Alternative Bids

14.1.

14.2.

14.3.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for purposes
of bidding. A bid with options is considered an alternative bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative
bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a JV.
A Bidder who submits or participates in more than one bid (other than as a
subcontractor if a subcontractor is permitted to participate in more than one bid)

and

will cause all the proposals with the Bi

shall be without prejudice to any applicable criminal, civil and administrative
penalties that may be imposed upon the persons and entities concerned.

Bid Prices

15.1.

15.2.

The contract shall be for the whole Works, as described in ITB Clause 1.1, based
on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Bids not addressing or providing all of the required items in the
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Bidding Documents including, where applicable, Bill of Quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this regard,
where a required item is provided, but no price is indicated, the same shall be
considered as non-responsive, but specifying a "0" (zero) or a dash (-) for the
said item would mean that it is being offered for free to the Government, except
those required by law or regulations to be provided for.

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause, prior to the deadline for submission of bids, shall be
included in the rates, prices, and total bid price submitted by the Bidder.

15.4. All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as specified
in GCC Clause 48. Upon the recommendation of the Procuring Entity, price
escalation may be allowed in extraordinary circumstances as may be determined
by the National Economic and Development Authority in accordance with the Civil
Code of the Philippines, and upon approval by the GPPB. Furthermore, in cases
where the cost of the awarded contract is affected by any applicable new laws,
ordinances, regulations, or other acts of the GOP, promulgated after the date of
bid opening, a contract price adjustment shall be made or appropriate relief shall
be applied on a no loss-no gain basis.

16. Bid Currencies

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange rate
prevailing on the day of the Bid opening.

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the amounts
in various currencies in which the bid price is expressed to Philippine Pesos at
the exchange rate as published in the BSP reference rate bulletin on the day of
the bid opening.

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

17. Bid Validity

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed
one hundred twenty (120) calendar days from the date of the opening of bids.

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the
Procuring Entity may request Bidders to extend the period of validity of their bids.
The request and the responses shall be made in writing. The bid security
described in ITB Clause 18 should also be extended corresponding to the
extension of the bid validity period at the least. A Bidder may refuse the request
without forfeiting its bid security, but his bid shall no longer be considered for
further evaluation and award. A Bidder granting the request shall not be required
or permitted to modify its bid.

18. Bid Security

18.1. The Bidder shall submit a Bid Securing Declaration or any form of the Bid
Security in the amount stated in the BDS, which shall not be less than the
percentage of the ABC in accordance with the following schedule:
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Amount of Bid Security

Form of Bid Security (Not less than the
Percentage of the ABC)

(@ Cash or cashierds/ ma
by a Universal or Commercial Bank.

(b) Bank draft/guarantee or irrevocable letter of
credit issued by a Universal or Commercial Two percent (2%)
Bank: Provided, however, that it shall be
confirmed or authenticated by a Universal or
Commercial Bank, if issued by a foreign
bank.

(c) Surety Bond callable upon demand issued by
a surety or insurance company duly certified
by the Insurance Commission as authorized
to issue such security

Five Percent (5%)

The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the bidder shall enter into contract with the procuring entity
and furnish the performance security required under ITB Clause 33.2, within ten
(10) calendar days from receipt of the Notice of Award, and commits to pay the
corresponding amount as fine, and be suspended for a period of time from being
qualified to participate in any government procurement activity in the event it
violates any of the conditions stated therein as provided in the guidelines issued
by the GPPB.

18.2. The bid security should be valid for the period specified in the BDS. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

18.3. No bid securities shall be returned to bidders after the opening of bids and before
contract signing, except to those that failed or declared as post-disqualified, upon
submission of a written waiver of their right to file a motion for reconsideration
and/or protest, or lapse of the reglementary period without having filed a request
for reconsideration or protest. Without prejudice on its forfeiture, Bid Securities
shall be returned only after the bidder with the Lowest Calculated Responsive
Bid has signed the contract and furnished the Performance Security, but in no
case later than the expiration of the Bid Security validity period indicated in ITB
Clause18.2.

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the
posting of the performance security, pursuant to ITB Clause 32, the successful
Bidderés Bid security will be discharged,
validity period as indicated in ITB Clause 18.2.

18.5. The bid security may be forfeited:
(a) if a Bidder:

(i)  withdraws its bid during the period of bid validity specified in ITB
Clause 16.1;

(i) does not accept the correction of errors pursuant to ITB Clause
27.3(b);

(i) has a finding against the veracity as stated in ITB Clause 28.2; or
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(iv) submission of eligibility requirements containing false information or
falsified documents;

(v) submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids in
order to influence the outcome of eligibility screening or any other
stage of the public bidding;

(vii all owing the wuse of onedbds name
purposes of public bidding;

(vii) withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after the
Bidder had been adjudged as having submitted the Lowest
Calculated and Responsive Bid;

(viii) refusal or failure to post the required performance security within the
prescribed time;

(ix) refusal to clarify or validate in writing its bid during post-qualification
within a period of seven (7) calendar days from receipt of the request
for clarification;

(x) anydocumented attempt by a bidder to unduly influence the outcome
of the bidding in his favor;

(xi) failure of the potential joint venture partners to enter into the joint
venture after the bid is declared successful; or

(xii) all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding, submitting late
Bids or patently insufficient bid, for at least three (3) times within a
year, except for valid reasons.

(b) if the successful Bidder:
(xiii) falils to sign the contract in accordance with ITB Clause 3131;

(xiv) fails to furnish performance security in accordance with ITB Clause
32.

Format and Signing of Bids

19.1.

19.2.

19.3.

19.4.

Bidders shall submit their bids through their duly authorized representative using
the appropriate forms provided in Section IX. Bidding Forms on or before the
deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes,
and which shall be submitted simultaneously. The first shall contain the technical
component of the bid, including the eligibility requirements under ITB Clause
12.1, and the second shall contain the financial component of the bid. This shall
also be observed for each lot in the case of lot procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall prepare an original of the first and second envelopes as
described in ITB Clauses 12 and 13. In addition, the Bidder shall submit copies
of the first and second envelopes. In the event of any discrepancy between the
original and the copies, the original shall prevail.

Each and every page of the Bid Form including the Bill of Quantities, shall be
signed by the duly authorized representative/s of the Bidder. Failure to do so
shall be a ground for the rejection of the bid.
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19.5. Any interlineations, erasures, or overwriting shall be valid only if they are signed
or initialed by the duly authorized representative/s of the Bidder.

20. Sealing and Marking of Bids

20.1. Bidders shall enclose their original eligibility and technical documents described
in ITB Clause 12inone sealed envel ope-THREGHNICAdD i ORI
COMPONENTO, and the original of their fi
envelope marke&l NARCGANACOMPONENT O, seali
an outer envelope marked AORI GI NAL Bl Do.

C
n e
n

20.2. Each copy of the first and second envelopes shall be similarly sealed duly
mar king the inner envedToEpCHNI aCsA LA COAY ONNE.N T ¢
and ACOPY INO.NANCI AL COMPONENTO and the ou
ACOPY NO. 0, respectivel y. rigindlandthee envel
copies shall then be enclosed in one single envelope.

20.3. The original and the number of copies of the Bid as indicated in the BDS shall be
typed or written in indelible ink and shall be signed by the Bidder or its duly
authorized representative/s.

20.4. All envelopes shall:
(a) contain the name of the contract to be bid in capital letters;
(b)  bear the name and address of the Bidder in capital letters;

(c0 be addressed to the Procuring Entityds |
20.1;

(d) bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and

() bear a warning ADO NOT OPEN BEFOREéoOo t
opening of bids, in accordance with ITB Clause 21.

20.5. Unsealed or unmarked bid envelopes shall be rejected. However, bid envelopes
that are not properly sealed and marked, as required in the Bidding Documents,
shall be accepted, provided that the bidder or its duly authorized representative
shall acknowledge such condition of the bid as submitted. If bids are not sealed
and unmarked as required, the Procuring Entity will assume no responsibility for
the misplacement or premature opening of the bid. (Sec 25.9 of 2016 Revised
IRR of RA 9184).

D. Submission and Opening of Bids
21. Deadline for Submission of Bids

Bids must be received by the Procuring Entity¢
date and time indicated in the BDS.

22. Late Bids
Any bid submitted after the deadline for submission and receipt of bids prescribed by the
Procuring Entity, pursuant to ITB Clause 21, shall be declared fALat e
accepted by the Procuring Entity. The BAC shall record in the minutes of bid submission
and opening, t he Bi dder 6s name, i ts represen
submitted.

23. Modification and Withdrawal of Bids

23.1. The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline prescribed
for submission and receipt of bids. The Bidder shall not be allowed to retrieve its
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original bid, but shall be allowed to submit another bid equally sealed, properly
identified, l i nked t olECHNICALAOIDg iFr &ClIA TH iON oma
AFlI NANCI AL MODI FI CATI ONO and stamped Aire
modifications received after the applicable deadline shall not be considered and

shall be returned to the Bidder unopened.

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been
submitted, for valid and justifiable reason; provided that the Letter of Withdrawal
is received by the Procuring Entity prior to the deadline prescribed for submission
and receipt of bids. The Letter of Withdrawal must be executed by the duly
authorized representative of the Bidder identified in the Omnibus Sworn
Statement, a copy of which should be attached to the letter.

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder, who has acquired the bidding
documents, may also express its intention not to participate in the bidding through
a letter which should reach and be stamped by the BAC before the deadline for
submission and receipt of bids. A Bidder that withdraws its bid shall not be
permitted to submit another bid, directly or indirectly, for the same contract.

23.4. No bid may be modified after the deadline for submission of bids. No bid may be
withdrawn in the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified by the Bidder on the Financial Bid
Form. Withdrawal of a bid during this interval shall result in the forfeiture of the
Bi dder 6s bid security,18%5 amshe ampositoh of | TB C
administrative, civil and criminal sanctions as prescribed by RA 9184 and its IRR.

24. Opening and Preliminary Examination of Bids

24.1. The BAC shall open the first bid envelopes of Bidders in public, immediately after
the deadline for the submission and receipt of bids, as specified in the BDS. In
case the Bids cannot be opened as scheduled due to justifiable reasons, the BAC
shall take custody of the Bids submitted and reschedule the opening of Bids on
the next working day or at the soonest possible time through the issuance of a
Notice of Postponement to be posted in the PhilGEPS website and the website
of the Procuring Entity concerned.

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes
and determine each Bidderés compl ilBBhce wit

Clause 12, usinganondi screti onary HApass/failodo crite
required document, it shall be rated HApass
this regard, bids that fail to include any requirement or are incomplete or patently

insuf fi ci ent shall be considered as fAfailedo

first bid envelope as fipassedo.

24.3. Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall forthwith
open the second bid envelope of each remaining eligible bidder whose first bid
envel ope was rated fApassedo. The second el
shall be opened within the same day. In case one or more of the requirements in
the second envelope of a particular bid is missing, incomplete or patently
insufficient, and/or if the submitted total bid price exceeds the ABC unless
otherwise provided in ITB Clause 13.2, the BAC shall rate the bid concerned as
Afail edo. Only bids that are determined t
components shal/l be rated fipassedo and sh
evaluation and comparison.
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Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to the
Bidder unopened. 24.5 All members of the BAC who are present during bid
opening shall initial every page of the original copies of all bids received and
opened. All members of the BAC who are present during bid opening shall initial
every page of the original copies of all bids received and opened.

In the case of an eligible foreign Bidder as described in ITB Clause 5, the
following Cl as s iAOd Mayc he nsebstituged with the appropriate
equivalent documents, if any, issued by the country of the foreign Bidder
concerned, which shall likewise be uploaded and maintained in the PhilGEPS in
accordance with Section 8.5.2 of the IRR.

(@) Registration Certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or
CDA for cooperatives;

(b) May o/Budireess Permit issued by the local government where the
principal place of business of the bidder is located; and

(c) Audited Financial Statements showing, among others, the prospective
bidders total and current asset ke
Bureau of Internal Revenue or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier
than two years from the date of bid submission.

Each partner of a joint venture agreement shall likewise submit the requirements
in ITB Clause 12.1 12.1(a)(i). Submission of documents required under ITB
Clauses 12.1 (a)(ii) to 12.1 0 by any of the joint venture partners constitutes
compliance.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings of
preliminary examination; and (b) attendance sheet. The BAC members shall sign
the abstract of bids as read.

The bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of Bids as read and the minutes of the bid opening
shall be made available to the public upon written request and payment of a
specified fee to recover cost of materials.

To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all bidders whose bids it has received
through its PhilGEPS-registered physical address or official e-mail address. The
notice shall be issued within seven (7) calendar days from the date of the bid
opening.

E. Evaluation and Comparison of Bids

25. Process to be Confidential

25.1.

Section Il. Instructions to Bidders Page 23 of 158
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26.

27.

25.2.

Bid Reference NoMPGB2-2018-117

Any effort by a bidder to influence
decision in respect of bid evaluation, bid comparison or contract award will result

in the rejection of the Bidderods bid.

Clarification of Bids

To assist in the evaluation, comparison, and post-qualification of the bids, the Procuring
Entity may ask in writing any Bidder for a clarification of its bid. All responses to requests
for clarification shall be in writing. Any clarification submitted by a Bidder in respect to its
bid and that is not in response to a request by the Procuring Entity shall not be
considered.

Detailed Evaluation and Comparison of Bids

27.1.

27.2.

27.3.

27.4.

27.5.

27.6.

The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall be determined in two steps:

(@) The detailed evaluation of the financial component of the bids, to establish
the correct calculated prices of the bids; and

(b)  The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all

t

he

bids rated fApadisedr &t uenagy nfompass/ fail o

consider the following in the evaluation of bids:

(@) Completeness of the bid. Unless the BDS specifically allows partial bids,
bids not addressing or providing all of the required items in the Schedule
of Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a "0" (zero)
or a dash (-) for the said item would mean that it is being offered for free
to the Procuring Entity, except those required by law or regulations to be
provided for; and

(b)  Arithmetical corrections. Consider computational errors and omissions to
enable proper comparison of all eligible bids. It may also consider bid
modifications. Any adjustment shall be calculated in monetary terms to
determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The Procuring Entityodés evalwuation of

quoted in the Financial Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For this
purpose, all bidders shall be required to include in their bids the cost of all taxes,
such as, but not limited to, value added tax (VAT), income tax, local taxes, and
other fiscal levies and duties which shall be itemized in the bid form and reflected
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in the detailed estimates. Such bids, including said taxes, shall be the basis for
bid evaluation and comparison.

27.7. If so indicated pursuant to ITB Clause 1.2, Bids are being invited for individual
lots or for any combination thereof, provided that all Bids and combinations of
Bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall correspond
to all of the requirements specified for each lot. Bid Security as required by ITB
Clause 18 shall be submitted for each contract (lot) separately. The basis for
evaluation of lots is specified in BDS Clause 27.3.

28. Post-Qualification

28.1. The Procuring Entity shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated Bid (LCB) complies with
and is responsive to all the requirements and conditions specified in ITB Clauses
5, 12, and 13.

28.2. Within a non-extendible period of five (5) calendar days from receipt by the bidder
of the notice from the BAC that it submitted the LCB, the Bidder shall submit its
latest income and business tax returns filed and paid through the BIR Electronic
Filing and Payment System (eFPS) and other appropriate licenses and permits
required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award. Provided in the
event that a finding against the veracity of any of the documents submitted is
made, it shall cause the forfeiture of the Bid Security in accordance with Section
69 of the IRR of RA 9184.

28.3. The determination shall be based upon an examination of the documentary

evidence of the Bidderdéds qualificd2aand ons su
13, as well as other information as the Procuring Entity deems necessary and
appropriate, using a non-di screti onary Apass/ faild cri

completed within a period of twelve (12) calendar days

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all
the criteria for post-qualification, it shall declare the said bid as the Lowest
Calculated Responsive Bid, and recommend to the Head of the Procuring Entity
the award of contract to the said Bidder at its submitted price or its calculated bid
price, whichever is lower.

28.5. Anegatve deter mination shall result in rejec
event the Procuring Entity shall proceed to the next Lowest Calculated Bid with
a fresh period to make a similar deter min

perform satisfactorily. If the second Bidder, however, fails the post qualification,
the procedure for post qualification shall be repeated for the Bidder with the next
Lowest Calculated Bid, and so on until the Lowest Calculated Responsive Bid is
determined for contract award.

28.6. Within a period not exceeding fifteen (15) calendar days from the date of receipt
of the recommendation of the BAC, the Head of the Procuring Entity shall
approve or disapprove the said recommendation.

28.7. In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the ITT of RA 9184, the
HoPE shall notify the BAC and the Bidder in writing of such decision and the
grounds for it. When applicable, the BAC shall conduct a post-qualification of the
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Bidder with the next Lowest Calculated Bid. A request for reconsideration may
be filed by the bidder with the HOPE in accordance with Section 37.1.3 of the IRR
of RA 9184.

29. Reservation Clause

29.1. Notwithstanding the eligibility or post-qualification of a bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of the
procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been a
change in the Bidderdés <capability to und
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements or
documents, or any changes in the situation of the Bidder which will affect its
capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as ineligible
and shall disqualify it from submitting a bid or from obtaining an award or contract.

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject
any and all bids, declare a Failure of Bidding at any time prior to the contract
award, or not to award the contract, without thereby incurring any liability, and
make no assurance that a contract shall be entered into as a result of the bidding:

(@) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and any
of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act which
restricts, suppresses or nullifies or tends to restrict, suppress or nullify
competition;

by I f the Procuring Entitydés BAC is founc
prescribed bidding procedures; or

(c)  For any justifiable and reasonable ground where the award of the contract
will not redound to the benefit of the GOP as follows:

(i) If the physical and economic conditions have significantly changed
so as to render the project no longer economically, financially or
technically feasible as determined by the head of the procuring entity;

(i) If the project is no longer necessary as determined by the head of
the procuring entity; and

(iif)  If the source of funds for the project has been withheld or reduced
through no fault of the Procuring Entity.

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when:
(@) No bids are received,
(b)  All prospective bidders are declared ineligible;

(c)  Allbids fail to comply with all the bid requirements or fail post-qualification;
or

(d)  The bidder with the Lowest Calculated Responsive Bid (LCRB) refuses,
without justifiable cause to accept the award of contract, and no award is
made in accordance with Section 40 of the IRR of RA 9184.
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F. Award of Contract
30. Contract Award

30.1. Subject to ITB Clause 28, the HOPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the Lowest
Calculated and Responsive Bid (LCRB).

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify
the successful Bidder in writing that its bid has been accepted, through a Notice
of Award received personally or sent by registered mail or electronically, receipt
of which must be confirmed in writing within two (2) days by the Bidder with the
LCRB and submitted personally or sent by registered mail or electronically to the
Procuring Entity.

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be
subject to the following conditions:

(@)  Submission of the following documents within ten (10) calendar days from
receipt of the Notice of Award:

(i) Inthe case of procurement by a Philippine Foreign Service Office or
Post, the PhilGEPS Registration Number of the winning bidder; or

(i) Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders when the Treaty or International
or Executive Agreement expressly allows submission of the PCAB
license and registration for the type and cost of the contract to be bid
as a pre-condition to the Award;

(b)  Posting of the performance security in accordance with ITB Clause 32;
(c)  Signing of the contract as provided in ITB Clause 31; and

(d)  Approval by higher authority, if required, as provided in Section 37.3 of the
IRR of RA 9184

31. Signing of the Contract

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Contract Form to the
Bidder, which contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful
Bidder shall post the required performance security and sign and date the
contract and return it to the Procuring Entity.

31.3. The Procuring Entity shall enter into contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

31.4. The following documents shall form part of the contract:
(@) Contract Agreement;
(b)  Bidding Documents;

(¢ Winning bidderdés bid, including the Tecl
al |l ot her document s/ statements submitt
request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entityés b

(d) Performance Security;
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(e) Notice of Award of Contract; and

0] Other contract documents that may be required by existing laws and/or
specified in the BDS.

32. Performance Security

32.1. To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum period
of ten (10) calendar days from the receipt of the Notice of Award from the
Procuring Entity and in no case later than the signing of the contract.

32.2. The Performance Security shall be denominated in Philippine Pesos and posted
in favor of the Procuring Entity in an amount not less than the percentage of the
total contract price in accordance with the following schedule:

Amount of Performance
Security
Form of Performance Security (Not less than the
Percentage of the Total
Contract Price)
(@ Cash or cashier 6s/ ma
by a Universal or Commercial Bank.
(b) Bank draft/guarantee or irrevocable letter of
credit issued by a Universal or Commercial Ten Percent (10%)
Bank: Provided, however, that it shall be
confirmed or authenticated by a Universal or
Commercial Bank, if issued by a foreign
bank.
(c) Surety Bond callable upon demand issued by
a surety or insurance company duly certl_fled Thirty Percent (30%)
by the Insurance Commission as authorized
to issue such security

32.3. Failure of the successful Bidder to comply with the above-mentioned requirement
shall constitute sufficient ground for the annulment of the award and forfeiture of
the bid security, in which event the Procuring Entity shall have a fresh period to
initiate and complete the post qualification of the second Lowest Calculated Bid.
The procedure shall be repeated until the LCRB is identified and selected for
contract award. However if no Bidder passed post-qualification, the BAC shall
declare the bidding a failure and conduct a re-bidding with re-advertisement, if
necessary.

33. Notice to Proceed
Within seven (7) calendar days from the date of approval of the contract by the
appropriate government approving authority, the Procuring Entity shall issue the Notice
to Proceed (NTP) together with a copy or copies of the approved contract to the
successful bidder. All notices called for by the terms of the contract shall be effective
only at the time of receipt thereof by the successful Bidder.
34. Protest Mechanism
Decision of the procuring entity at any stage of the procurement process may be
questioned in accordance with Section 55 of the 2016 Revised IRR of Republic Act 9184.
Section Il. Instructions to Bidders Page 28 of 158
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Bid Data Sheet

ITB

Clause

1.1 The PROCURING ENTITY is the PHILIPPINE INTERNATIONAL TRADING
CORPORATION (PITC)
The Name of the Contractis;: REPAIR AND REHABILITATION OF ENLISTED
PERSONNEL CAREER ADVANCE COURSE (EPCAC) BUILDING 7301 FOR
THE PHILIPPINE NAVY (PN) i1 ONE (1) LOT
Bid Ref. No. MPG-B2-2018-117

2. PN SAA Nr 3338M dated 01 December 2017

3.1 No further instructions.

5.1 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4(a) No further instructions.

5.4(b) For purposes of this project, similar contracts shall refer to contracts
involving Construction or Repair of Vertical Structures.

However, contractors under Small A and Small B categories without similar
experience on the contract to be bid may be allowed to bid if the cost of such
contract is not more than the Allowable Range of Contract Cost (ARCC) of their
registration based on the guidelines as prescribed by the PCAB.

8.1 Subcontracting is not allowed

9.1 The Procuring Entity will hold a Pre-bid Conference for this Project on
14 December 2018, Friday, 2:00 PM at 5/F Conference Room, NDC Building,
116 Tordesillas Street, Salcedo Village, Makati City

10.1 Prospective Bidders may request for clarification on any part of the Bidding
Documents for an interpretation. Such request must be in writing and submitted
to the Procuring Entity at the following address at least ten (10) calendar days
before the deadline for submission and receipt of bids.

The Procuring Entitybs address i s:

MARIO M. LEYGO

Chair 7 Bids and Awards Committee Il

Philippine International Trading Corporation

4/F NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City
Email: mmleygo@pitc.gov.ph

Fax No. 892-1261

Contact Person:

Ms. Irene G. Alayon
Head i BAC Il Secretariat
Tel. 818-9801 local 310

10.4 No further instructions.

|
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12.1 A. ELIGIBILITY DOCUMENTS

CLASS "A" DOCUMENTS:

() Registration certificate from the Securities and Exchange
Commission (SEC) for corporations, Department of Trade and
Industry (DTI) for sole proprietorship, or Cooperative Development
Authority (CDA) for cooperatives.

(i)  Valid and current Business / Mayor's Permit issued by the city or

municipality where the principal place of business of the prospective
bidder is located OR the equivalent document for Exclusive Economic
Zones or Areas;
In case of recently expired Mayor's / Business permits, said permit
shall be submitted together with the official receipt as proof that the
bidder has applied for renewal within the period prescribed by the
concerned local government unit, provided that the renewed permit
shall be submitted as a post-qualification requirement.

(i)  Valid and current Tax Clearance per Executive Order 398, Series of
2005, as finally reviewed and approved by BIR, issued by the
Accounts Receivable Monitoring Division of BIR.

(iv) Copy of audited Financial Statements for 2017 and 2016 (in
comparative form or separate reports):

a I ndependent Auditordéds Report;
b) Balance Sheet (Statement of Financial Position); and
c) Income Statement (Statement of Comprehensive Income)
Each of the above statements mu
Bureau of Internal Revenue (BIR) or its duly accredited and
authorized institutions.

OR

Submission of valid and current PHILGEPS Certificate of Registration

(Platinum Membership *) together with Annex A in lieu of items (i), (ii), (iii)

and (iv) above.

*Note: Biddermust ensure that all/l Cl ass i

and current at the time of submission of PhilGEPS Certificate of Registration

(Platinum Membership). In case any of the submitted Eligibility Documents

are not valid and current at the time of submission of the PhilGEPS

Certificate of Registration (Platinum Membership), bidders are required to

submit the valid and current documents including the Audited Financial

Statements for 2017 and 2016 (stamped and received by the BIR) together

with the said PhilGEPS Certificate of Registration (Platinum Membership).

I n case the bidder opts to submit

of PhilGEPS Registration (Platinum Membership) shall remain as a post-

gualification requirement to be submitted iin accordance with Section 34.2.of
the 2016 Revised IRR of RA 9184. [GPPB Circular 07-2017 dated 31 July

2017]
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v)

(vi)

(Vi)

(viii)

Statement of all its ongoing government and private contracts
(including contracts awarded but not yet started), if any, whether
similar or not similar in nature and complexity to the contract to be bid
(Annex I).

Statement of Single Largest Completed Contract similar to the
contract to be bid equivalent to at least fifty (50%) of the total ABC of
the project (Annex I-A).

Similar contracts shall refer to contracts involving Construction
or Repair of Vertical Structures.

Any of the following documents must be submitted/attached
corresponding to the listed completed largest contracts per Annex |-
A:

a Constructorés Performance Ev
Rating which must be Satisfactory, or

b) Owner 6s Certificoate of Accept

c) Owner 6 s CeCoampldtionc at e of

Valid and current Philippine Contractors Accreditation Board (PCAB)
License with Classification / Category in General Building / General
Engineering, with Minimum Size Range of Small B and Minimum
License Category of C or D (hereinafter referredt o as t he
The PCAB |license must indicate
Government Projects.o

However, contractors under Small A and Small B categories without
similar experience on the contract to be bid may be allowed to bid if
the cost of such contract is not more than the Allowable Range of
Contract Cost (ARCC) of their registration based on the guidelines as
prescribed by the PCAB.

Duly signed Certificate of Net Financial Contracting Capacity (NFCC)
per Annex I, in accordance with ITB Clause 5.5.

The computation must be at least equal to the ABC of the project.
The detailed computation using the required formula must be shown
as provided for in Annex II.

NFCC = [(Current assets minus current liabilities) (15)] minus the
value of all outstanding or uncompleted portions of the projects under
ongoing contracts, including awarded contracts yet to be started,
coinciding with the contract to be bid.

Notes:

1. The phrase "the values of the bidder's current assets and current
liabilities" shall be based on the data submitted to the BIR, which
refers to the values of the current assets and current liabilities
reflected in the Annual Income Tax Return and Audited Financial
Statements.

2. The value of all outstanding or uncompleted contracts refers to
those listed in Annex |.

3. The detailed computation must be shown using the required
formula provided above.

Section lll. Bid Data Sheet
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4. The NFCC computation must at least be equal to the ABC of the
project.

CLASS "B" DOCUMENT: (For Joint Venture)

The participating entities entering a Joint Venture Agreement (JVA) are
to be treated as a single entity and shall be jointly and severally
responsible or liable for the obligations and liabilities incurred by any
partner to the JV pertinent to the project requirements.

Hence, any Blacklisting Order and/or overdue deliveries intended for
end-user or PITC shall apply to the JVA as the JV is deemed as one
bidder.

a) For Joint Ventures, Bidder to submit:
(i) Copy of the JOINT VENTURE AGREEMENT (JVA)
b) Each JV partner, must also submit the following:
Local JV Partner:

() Registration Certificate from the Securities and Exchange
Commission (SEC) for corporations or from Department of Trade
and Industry (DTI) for sole proprietorship, or from Cooperative
Development Authority (CDA) for cooperatives;

(i) vaidandCur r ent Business [/ Mayoro
or municipality where the principal place of business of the
prospective bidder is located OR the equivalent document for
Exclusive Economic Zones or Areas;

Incases of recentl y e x ppemigsdsaidM
permit shall be submitted together with the official receipt as
proof that the bidder has applied for renewal within the period
prescribed by the concerned local government unit, provided that
the renewed permit shall be submitted as a post-qualification
requirement;

(i) Valid and Current Tax Clearance issued by Accounts Receivable
Monitoring Division per Executive Order 398, Series of 2005, as
finally reviewed and approved by the BIR.

(iv) Copy of Audited Financial Statements for 2017 and 2016 (in
comparative form or separate reports):

@ I ndependent Auditords Repor
(b) Balance Sheet (Statement of Financial Position); and
(c) Income Statement (Statement of Comprehensive Income).

Each of the above statements
the Bureau of Internal Revenue (BIR) or its duly accredited and
authorized institutions.

OR

Submission of valid and current Certificate of PHILGEPS Registration
(Platinum Membership)*) together with Annex A.

*Not e: Bidder must ensur euméntsare
valid and current at the time of submission of PhilGEPS Certificate of
Registration and Membership (Platinum Registration). In case any of
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d)

(i)

B. TECHNICAL DOCUMENTS

the submitted Eligibility Documents are not valid and current at the
time of submission of Platinum Registration, bidders are required to
submit the valid and current documents including Audited Financial
Statements for 2017 and 2016 (stamped received by the BIR or its
duly accredited authorized institutions) together with the Platinum
Registration.

Foreign JV Partner:

() Valid and current certificate / license / authority to conduct /
operate business issued by the regulatory authority in the
country where the bidder is based,

(i) Valid and current Tax Clearance issued by Accounts Receivable
Monitoring Division per Executive Order 398, Series of 2005, as
finally reviewed and approved by the BIR;

(i) Corporate Financial Statement or Annual Report for 2017 or
2016.

I n case the JV Partners opt to
Certificate of PHILGEPS Registration (Platinum Membership) shall
remain as a post-qualification requirement to be submitted in
accordance with Section 34.2 of the 2016 Revised IRR of RA 9184.
AnGPPB Ci r2c0ull 7ardaldt7ed 31 July 201

For other required Class A0 EI
of the partner(s) constitutes collective compliance. Provided, that the
partner responsible to submit the NFCC shall likewise submit the
Statement of All Its Ongoing Contracts (Annex |) and Statement of
All Ongoing Government and Private Design and Build Contracts
(Annex I-A)

Submission of the following by any of the JV partners constitute
compliance:

(a) Statement of All Ongoing Government and Private Contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to
be bid (Annex ).

(b) Statement of Single Largest Completed Contract similar to the
contract to be bid equivalent to at least fifty (50%) of the total
ABC of the project (Annex I-A).

(c) Duly signed Certificate of Net Financial Contracting Capacity
(NFCC) per Annex Il.

Entities forming themselves into a Joint Venture shall likewise submit
a special PCAB license to act in the capacity of such joint venture.

Bid Security must be issued in favor of the Philippine International
Trading Corporation, in any of the following forms:

a) Bid Securing Declaration per Annex ll;

b) CashorCashi/datdager 6s Check* equ
of the ABC;
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¢) Bank Guarantee/Bank Draft of Irrevocable LC* equivalent to at
least 2% of the ABC; OR

d) Surety Bond callable upon demand equivalent to at least 5% of
the ABC.

ABC Bid Security
VAT Inclusive | 2% of ABC | 5% of ABC

Description

Repair and Rehabilitation of Enlisted
Personnel Career Advance Course
(EPCAC) Building 7301 for the
Philippine Navy (PN) i One (1) Lot

*Must be issued by a Local Universal or Local Commercial Bank

16,108,700.43 | 322,174.00 | 805,435.02

Notes:

a The Cas/Mamma@ger 6s check shall be i
Commercial Bank.

b) The Bank Draft/Guarantee or Irrevocable Letter of Credit shall be issued by
a Local Universal or Local Commercial Bank; or

c) Should bidder opt to submit a Surety Bond as Bid Security, the surety bond
must conform with the following:

(1) Issued by a surety or insurance company duly certified by the
Insurance Commission as authorized to issue such bond. Together
with the surety bond, a copy of a valid Certification from Insurance
Commission must be submitted by the bidder which must state that
the surety or insurance company is specifically authorized to issue

surety bonds.
(2) Callable upon demand

(3) The Bond itself must contain/indicate the grounds for forfeiture
of bid security as stated in Section |l, ITB Clause 18.5, to wit:

A IF A BIDDER:

() withdraws its bid during the period of bid validity specified in
ITB Clause 17,

(i) does not accept the correction of errors pursuant to ITB
Clause 27.3(b);

(i) has a finding against the veracity of the required documents
submitted as stated in ITB Clause 29.2; or

(iv) submission of eligibility requirements containing false
information or falsified documents;

(v) submits bids that contain false information or falsified
documents, or the concealment of such information in the
bids in order to influence the outcome of eligibility screening
or any other stage of the public bidding;

(vii all owing the use o thenamesftasother
for purposes of public bidding;

(vii) withdrawal of a bid, or refusal to accept an award, or enter
into contract with the Government without justifiable cause,
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(ii)

(iii)
(iv)

A IF THE SUCCESSFUL BIDDER:

(xii)) fails to sign the contract in accordance with ITB Clause 31;

(viii) refusal or failure to post the required performance security

(ix) refusal to clarify or validate in writing its bid during post-

(x) any documented attempt by a bidder to unduly influence the

(xi) failure of the potential joint venture partners to enter into the

(xii) all other acts that tend to defeat the purpose of the

after the Bidder had been adjudged as having submitted the
Lowest Calculated and Responsive Bid;

within the prescribed time;

qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

outcome of the bidding in his favor,;

joint venture after the bid is declared successful; or

competitive bidding, such as habitually withdrawing from
bidding, submitting late Bids or patently insufficient bid, for at
least three (3) times within a year, except for valid reason.

or
(xiv) fails to furnish performance security in accordance with ITB
Clause 32.

Completed and signed Technical Bid Form and other Technical

Documents

Annex IV Technical Bid Form

Annex IV-A Scope of Works for the Repair and
Rehabilitation of Enlisted Personnel Career
Advance Course (EPCAC) Building 7301 for
the Philippine Navy (PN) 1 One (1) Lot

Annex IV-B Drawings for the Repair and Rehabilitation of

(For Reference Only) | Enlisted Personnel Career Advance Course
(EPCAC) Building 7301 for the Philippine
Navy (PN) i One (1) Lot

Af fidavit of Under Drawngsi{Annek &/+1C) t h

Project Requirements, which shall include the following:

1)
2)

3)

4)

Organizational chart for the contract to be bid,;

List of contractor 6s personn
Engineer, Materials Engineer, and Foreman), to be assigned to
the contract to be bid, with their complete qualification and
experience data (Bio Data per Annex V); and

Li st of cequpmenaunits,ovhichsre owned, leased,
and/or under purchase agreements, supported by certification of
availability of equipment from the equipment lessor/vendor for
the duration of the project.

Additional documents to include:

a) Construction Methods

Section lll. Bid Data Sheet
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b) Construction Schedule (in Gantt Chart or any format)
¢) Manpower Schedule (in Gantt Chart or any format)

d) Equipment Utilization Schedule (in Gantt Chart or any
format)

(v) Certificate of Site Inspection issued by the Commanding Officer, Post
Engineering Unit, Naval Station Leovigildo Gantioqui (NSLG), San
Antonio, Zambales

(vi) Certificate of Performance Evaluation (Annex VI) showing a rating of

at |l east Satisfactory, i ssued
Largest Completed Contract of Similar Nature per submitted Annex I-
A

(vii) Proof of Authority of the designated representative/s for purposes of
this bidding.
1) Duly notarized Special Power of Attorney - For sole

proprietorship if owner opts to designate a representative/s; or

2) Duly notari zed S eavideacingtheydttority®e
the designated representative/s, issued by the corporation,
cooperative or the members of the joint venture.

3) Provided that in the case of unincorporated joint venture, each
member shall submit a separate Special Power of Attorney
and/ or Secretaryds Certifical
designated representative/s.

(viii) Omnibus Sworn Statements using the form prescribed. (Annex VII)

a) Authority of the designated representative

b) Non-inclusion in blacklist or under suspension status
c) Authenticity of Submitted Documents

d) Authority to validate Submitted Documents

e) Disclosure of Relations

f)  Compliance with existing labor laws and standards
g) Bidders Responsibilities

h) Did not pay any form of consideration

13.1(a) |[Bi dder 6s must wuse, accomplish, sign
13.1(b) A Financial Bid Form per Annex VIII
A Bill of Quantities per Annex VIII-A

13.2 The ABC for this project is inclusive of VAT.
Any bid exceeding the ABC shall not be accepted.

ABC

Description VAT Inclusive

Repair and Rehabilitation of Enlisted Personnel
Career Advance Course (EPCAC) Building 7301 for | 16,108,700.43
the Philippine Navy (PN) i One (1) Lot

14.2 No further instructions.
15.4 No further instructions.
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16.1 The bid price/s shall be quoted in Philippine Pesos.

17,1 Bid/s will be valid for one hundred twenty (120) calendar days from bid opening
date.

18.2 The bid security shall be valid for one hundred twenty (120) days from bid
opening.

20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and

second components of its bid.

20.4 All envelopes shall:

(a) contain the name of the contract to be bid in capital letters;

(b) bear the name and address of the Bidder in capital letters;

(c) be addressed to the Pr oculTB Cayse Bt i

(d) bear the specific identification of this bidding process indicated in the
Invitation to Bid; and

(e) bearawarningi DO NOT OPE N tlieHdte@RIBEMedor the opening
of bids, in accordance with ITB Clause 21.

TO . THE BIDS AND AWARDS COMMITTEE I
PHILIPPINE INTERNATIONAL TRADING CORPORATION
FROM
(Name of Bidder in capital letters)
ADDRESS
(Address of Bidder in capital letters)
PROJECT . REPAIR AND REHABILITATION OF ENLISTED PERSONNEL
CAREER ADVANCE COURSE (EPCAC) BUILDING 7301 FOR
THE PHILIPPINE NAVY (PN) i ONE (1) LOT
BID REF. NO. : MPG-B2-2018-217
LOT NO. : (IF ANY)
(in capital letters, indicate the phase):
DO NOT OPEN BEFORE: 09 JANUARY 2019, 10:00 AM

21 The address for the submission of bids is
PHILIPPINE INTERNATIONAL TRADING CORPORATION
G/F NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City

Contact Person:

Ms. Irene G. Alayon
Head-Secretariat BAC Il
Tel No. 818-9801 local 310

The deadline for submission of bids is: 09 JANUARY 2019, 10:00 AM

24.1 The place of bid opening is
Philippine International Trading Corporation (PITC)
5" floor NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City

The date and time of bid opening is 09 JANUARY 2019, 10:00 AM
24.2 No further instructions.
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24.3 Bid modification is not allowed
27.4 No further instructions.
28 POST QUALIFICATION:

a)

b)

d)

e)

a)

b)

a)

b)

Within a non-extendible period of five (5) calendar days from receipt by the
supplier of the Notice from the BAC Il that the supplier has the Single/Lowest
Calculated Bid (S/LCB), the Supplier shall submit and/or present the following
requirements for post qualification:

1. Present the original copy and submit copy of the following:

2. Submit the original copy of the following:

(In case of Joint Venture, partners must present/submit above
documents.)

3. Present the original copy of the following:

Latest Income Tax Returns per Revenue Regulations 3-2005;

Tax returns filed through the Electronic Filing and Payments System
(EFPS). The latest income and business tax returns are those within
the last six months preceding the date of bid submission (including
copy of VAT returns and corresponding payments for the last six {6}
months).

Valid and current PHILGEPS Certificate of Registration (Platinum
Membership)

Valid and Current SSS Clearance or Latest Quarter Premium
Remittances and Valid and Current DOLE Clearance OR an
Undertaking to present original and submit Copy of a valid and current
SSS Clearance or Latest Quarter Premium Remittances and valid and
current DOLE Clearance if declared as the Lowest or Single
Calculated and Responsive Bid (L/SCB) as per Annex IX-A;

POOs or Contracts for all Ong
in Annex |

PO or Contract for the Single Largest Contract as listed per
submitted in Annex I-A.

Company Profile or Company Brochure (per Annex IX). Company
printed brochure may be included.

Vicinity map/location of the business

Registration certificate from the Securities and Exchange Commission
(SEC) for corporations, Department of Trade and Industry (DTI) for
sole proprietorship, or Cooperative Development Authority (CDA) for
cooperatives.

Valid and current Business / Mayor's Permit issued by the city or
municipality where the principal place of business of the prospective
bidder is located OR the equivalent document for Exclusive Economic
Zones or Areas;

In case of recently expired Mayor's/Business permits, said permit shall
be submitted together with the official receipt as proof that the bidder
has applied for renewal within the period prescribed by the concerned
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local government unit, provided that the renewed permit shall be
submitted as a post-qualification requirement.

c) Valid and current Tax Clearance per Executive Order 398, Series of
2005, as finally reviewed and approved by BIR, issued by the Accounts
Receivable Monitoring Division of BIR.

d) Valid and current Philippine Contractors Accreditation Board (PCAB)
License with Classification / Category in General Engineering, with
Minimum Size Range of Small B and Minimum License Category of C
& D (hereinafter referred to as
indicate APCAB registered contr i

e) Constructorés Perf or arna(CRES) FiBal Ralting i
which must be Satisfactory; or
Completion for Single Largest Completed Contract as listed per
submitted Annex I-A.

Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the bidder for award. Should there be
a finding against the veracity of any of the documents submitted, the Bid Security
shall be forfeited in accordance with Sec. 69 of the IRR of RA 9184.

As part of the Post Qualification, eligibility and technical documents submitted by
the SCB/LCB, will be validated and verified.

28.2 Only tax returns filed and taxes paid through the BIR electronic Filing and
Payment System (eFPS) shall be accepted.

Note: The latest income and business tax returns are those within the last six (6)
months preceding the date of bid submission.

31.4 (f) | No further instructions.
32.2 No further Instructions.

|
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1. Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.
1.11.

1.12.

1.13.

1.14.

1.15.

1.16.
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The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by the

Procuring Entityés Repr eGECClaast 49y e ,

The Contract is the contract between the Procuring Entity and the Contractor
to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract. However,
the contractor shall commence execution of the Works on the Start Date as
defined in GCC Clause 1.28.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter to be paid by the Procuring Entity to the Contractor for the execution
of the Works in accordance with this Contract.

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this
Contract.

The Contractor is the juridical entity whose proposal has been accepted by
the Procuring Entity and to whom the Contract to execute the Work was
awarded.

The Cont r ac tidois the sigBed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contr actords employees and Equi pment ,
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificatei s t he certificate i
Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract
completion and final acceptance within which the Contractor assumes the
responsibility to undertake the repair of any damage to the Works at his own
expense.

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

Repair and Rehabilitation of Enlisted Personnel Career Advance Course (EPCAC)
Building 7301 for the Philippine Navy (PN) i One (1) Lot
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1.17.

1.18.

1.19.

1.20.

1.21.

1.22.

1.23.

1.24.

1.25.

1.26.

1.27.

1.28.

1.29.

1.30.

1.31.
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The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The Intended
Compl etion Date may be revised only
by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuri ng En ttative to the CoRtieqior regsiieng the latter to begin
the commencement of the work not later than a specified or determinable date.

Permanent Works all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall remain
at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

ThePr ocuring Ent ity orefersRoethperHeas ef the Brocurmge
Entity or his duly authorized representative, identified in the SCC, who shall be
responsible for supervising the execution of the Works and administering this
Contract.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the

SCC, or notified to the Contractor by

forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled
and actual accomplishment of the Work by the Contractor as established from
the work schedule. This is actually described as a percentage of the whole
Works.

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of
construction.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed by the Procuring Entity,
but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the
Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing

Section IV. General Conditions of Contract Page 45 of 158

Repair and Rehabilitation of Enlisted Personnel Career Advance Course (EPCAC)
Building 7301 for the Philippine Navy (PN) i One (1) Lot

by

t

t

he

h



eirc JPhilippine International Trading Corporation Bid Reference NoMPGB2-2018-117

of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any tests
bef ore acceptance by the Procuring
carrying out of all duties and obligations of the Contractor imposed by this
Contract as described in the SCC.

2. Interpretation

2.1 In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this

Contract unl ess specifi calslRgpredeatétivenvid d .

provide instructions clarifying queries about the Conditions of Contract.

2.2 If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion
Date and Intended Completion Date for the whole of the Works).

2.3 The documents forming in this Contract shall be interpreted in the following
order of priority:
a) Contract Agreement;
b) Bid Data Sheet;
c) Instructions to Bidders;
d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;
f) General Conditions of Contract;
9) Specifications;
h) Bill of Quantities; and
i) Drawings.

3. Governing Language and Law

3.1 This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

3.2 This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

4, Communications

Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is received by the concerned

party.
5. Possession of Site

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed
with the execution of the Works. If the Contractor suffers delay or incurs cost
from failure on the part of the Procuring Entity to give possession in accordance
with the terms of this c lprasergagve shalllyiee
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the Contractor a Contract Time Extension and certify such sum as fair to cover
the cost incurred, which sum shall be paid by Procuring Entity.

5.2 If possession of a portion is not given by the date stated in the SCC Clause 5.1,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contact time to address such delay shall
be in accordance with GCC Clause 47.

5.3 The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall
also provide at his own cost any additional facilities outside the Site required
by it for purposes of the Works.

5.4 The Contractor shallal | ow t he Procuring Entity
person authorized by the Procuring En
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.

6. TheContractor és Obligations

6.1 The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant on
Site shall be deemed to be the property of the Procuring Entity.

6.2 The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the appr ov a l of the Procuri
Representative, and complete them by the Intended Completion Date.

6.3 The Contractor shall be responsible for the safety of all activities on the Site.

6.4 The Contractor shall carry out al | i nst
Representative that comply with the applicable laws where the Site is located.

6.5 The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

6.6 | f the Procuring Ent.theyCostractBretp removeeant at i ve
me mber of the Contractoroés staff or wor |
Contractor shall ensure that the person leaves the Site within seven (7) days
and has no further connection with the Work in this Contract.

6.7 During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

6.8 The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

6.9 The Contractor shall cooperate and share the Site with other contractors, public

authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during
this period. The Procuring Entity may modify the schedule of other contractors,
and shall notify the Contractor of any such modification thereto.
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Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor s halséntatved sudhy

di scoveries and carry out the Procuri

in dealing with them.

Performance Security

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the Contractor shall furnish the performance security in any of the forms
prescribed in ITB Clause 32.2.

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and
returned to the Contractor after the issuance of the Certificate of Final
Acceptance subject to the following conditions:

(a) There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed
against it; and

(© Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result
of amendments to order or change orders, extra work orders and supplemental
agreements, as the case may be. The Contractor shall cause the extension of
the validity of the performance security to cover approved contract time
extensions.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the Procuring
Entity shall allow a proportional reduction in the original performance security,
provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original
performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.

8. Subcontracting

8.1 Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in BDS Clause 8.1
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8.2 Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants
orworkmenas fully as if these were the Contr
negligence, or those of its agents, servants or workmen.

8.3 If subcontracting is allowed, the contractor may identify its subcontractor during
contract implementation stage. Subcontractors disclosed and identified during
the bidding may be changed during the implementation of this Contract. In
either case, subcontractors must submit the documentary requirements under
ITB Clause 12 and comply with the eligibility criteria specified in the BDS. In
the event that any subcontractor is found by any Procuring Entity to be eligible,
the subcontracting of such portion of the Work shall be disallowed.

9. Liquidated Damages

9.1 The Contractor shall pay liqguidated damages to the Procuring Entity for each
day that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount of
liquidated damages shall not exceed ten percent (10%) of the amount of the
contract. The Procuring Entity may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractor. Once the cumulative amount of liquidated damages reaches ten
percent (10%) of the amount of this Contract, the Procuring Entity may rescind
or terminate this Contract, without prejudice to other courses of action and
remedies open to it.

9.2 If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer of the Procuring Entity shall correct any overpayment
of liquidated damages by the Contractor by adjusting the next payment
certificate. Investigation Reports

10. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred
to in the SCC supplemented by any information obtained by the Contractor.

11. The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

12. Contractord6s Risk and Warranty Security

12.1 The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring Entity
and shall be held responsible for any damage or destruction of the Works
except those occasioned by force majeure. The Contractor shall be fully
responsible for the safety, protection, security, and convenience of his
personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

12.2 The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at his own expense, of
any damage to the Works on account of the use of materials of inferior quality
within ninety (90) days from the time the Head of the Procuring Entity has
issued an order to undertake repair. In case of failure or refusal to comply with
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this mandate, the Procuring Entity shall undertake such repair works and shall
be entitled to full reimbursement of expenses incurred therein upon demand.

12.3 Unless otherwise indicated in the SCC, in case the Contractor fails to comply
with the preceding paragraph, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings,
and perpetually disqualify it from participating in any public bidding. All
payables of the GOP in his favor shall be offset to recover the costs.

12.4 After final acceptance of the Works by the Procuring Entity, the Contractor shall
be held responsible forii St r uc t ur ad., maoe favdtstflans/deficiencies
in one or more key structural elements of the project which may lead to
structur al failure of t he compl eted el e
Fai | u.e.ewhere one or more key structural elements in an infrastructure
facility fails or collapses, thereby rendering the facility or part thereof incapable
of withstanding the design loads, and/or endangering the safety of the users or
the general public:

(a) Contractor T Where Structural Defects/Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
contractor shall be held liable;

(b) Consultants T Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

(© Procurin g Entityéds Representatives/ Proje
Managers and Supervisors T The proj ect ownero6s repr
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the Structural Defects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

(d) Third Parties i Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables
and electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works.

(e) Users 1 In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or noni
compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

125 The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

12.6 The Contractor shall be required to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand,
in accordance with the following schedule:
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Amount of Warranty
Security Not Less than
the Percentage (%) of

Total Contract Price

Form of Warranty

(a) Cash or letter of credit issued by Universal or
Commercial bank: provided, however, that
the letter of credit shall be confirmed or Five Percent (5%)
authenticated by a Universal or Commercial
bank, if issued by a foreign bank.

(b) Bank guarantee confirmed by Universal or
Commercial bank: provided, that the letter of
credit shall be confirmed or authenticated by Ten Percent (10%)
a Universal or Commercial bank, if issued by
a foreign bank

(c) Surety bond callable upon demand issued by

GSIS or any surety or insurance company | Thirty Percent (30%)
duly certified by the Insurance Commission

12.7 The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
one year period.

12.8 In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative, civil,
and/or criminal charges against the responsible persons as well as the
forfeiture of the warranty security posted in favor of the Procuring Entity.

13. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor 6s
under this Contract shall be as provided by the laws of the Republic of the Philippines.

14. Procuring Entityds Ri sk

14.1 From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

1. The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

a. any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

b. negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed by
or contracted to him except the Contractor.

2. The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entityodés design, or due to
directly affecting the country where the Works are to be executed.
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15. Insurance

15.1 The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

1. Contractor 6s Al | Ri sk I nsurance;

2. Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;
Personal injury or death of Contractor
Comprehensive insurance for third part

or indirect act or omission causing damage to third persons.

15.2 The Contractor shalll provide evidence to
that the insurances required under this Contract have been effected and shall,
within a reasonable time, provide copies of the insurance policies to the
Procuring Entityds Representative. Such
provided to the Procuring Entity through

15.3 The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
produce to the Procuring Entityds Represe.]
including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entityéo

15.4 If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
terms of this Contract, the Procuring Entity may obtain and keep in force any
such insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

15.5 In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractords expense,
necessary for its protection and that of the Cont r act or 6s per sonnel
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 40 until
the Contractor complies with this Clause.

15.6 The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need o
new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

(a) The issuer of the insurance policy to be replaced has:

@ become bankrupt;
(i) been placed under receivership or under a management
committee;

(iii) been sued for suspension of payment; or

- ]
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(iv) been suspended by the Insurance Commission and its license
to engage in business or its authority to issue insurance policies
cancelled; or

()] Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.
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16. Termination for Default of Contractor

16.1 The Procuring Entity may terminate this Contract for default when any of the
following conditions attend its implementation:

0] Due to the Contractor ds dnaaing,tithand
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree 1870, regardless of whether or not
previous warnings and notices have been issued for the Contractor to
improve his performance;

(i) Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this Contract
has expired; or

(iii) The Contractor:

(a) abandons the contract Works, refuses or fails to comply with a
valid instruction of the Procuring Entity or fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Entity;

(b) does not actually have on the project Site the minimum essential
equipment listed on the Bid necessary to prosecute the Works
in accordance with the approved Program of Work and
equipment deployment schedule as required for the project;

(© does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations
under this Contract;

(d) neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

(e) sub-lets any part of this Contract without approval by the
Procuring Entity.

16.2 All materials on the Site, Plant, works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the Procuring
Entity if this Contract is rescinded

17. Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are

completely stopped for a continuous period of at least sixty (60) calendar days through

no fault of its own, due to any of the following reasons:

1. Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract; or

2. The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.
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18. Termination for Other Causes

18.1 The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The Head of the Procuring Entity may terminate this
Contract for the convenience of the Procuring Entity if he has determined the
existence of conditions that make Project Implementation economically,
financially or technically impractical and/or unnecessary, such as, but not
limited to, fortuitous event(s) or changes in law and National Government
policies.

18.2 The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

18.3 Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

(@)

(b)

(€)

(d)

(e)

(f)
()]

(h)
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The Contractor stops work for twenty eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has

not been authorized by the Procuri
The Procuring Entityo6seCoptadaoetsdelayt at i ve

the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or
will accrue thereafter to the Procuring Entity and/or the Contractor. In
the case of the Contractor's insolvency, any Contractor's Equipment
which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;

A payment certified by tnhatveiPmotpaidiri ng

by the Procuring Entity to the Contractor within eighty four (84) days

E

E

from the date of the Procuring Entityod

The Procuring Entityos Representative

correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time

determined by the Procuring Entityés

The Contractor does not maintain a Security, which is required,;

The Contractor has delayed the completion of the Works by the number
of days for which the maximum amount of liquidated damages can be
paid, as defined in the GCC Clause 9; and

In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:

(1) corrupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.1(a), unless otherwise
specified in the SCC;

(i) drawing up or using forged documents;
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(iii) using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv) any other act analogous to the foregoing.

18.4 The Funding Source or the Procuring Entity, as appropriate, will seek to impose
the maximum civil, administrative and/or criminal penalties available under the
applicable law on individuals and organizations deemed to be involved with
corrupt, fraudulent, or coercive practices.

18.5 When persons from either party to this Contract gives notice of a fundamental
breach to the Pr ocur iven gn ofeler toi terrgirate thdRe pr e s e
existing contract for a cause other than those listed under GCC Clause 18.3,
the Procuring Ent i t I} deside Rigether éhg dnedclais i ve s h
fundamental or not.

18.6 If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

19. Procedures for Termination of Contracts

19.1 The following provisions shall govern the procedures for the termination of this
Contract:

1. Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entity shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached:;

2. Upon recommendation by the Procuring Entity, the Head of the
Procuring Entity shall terminate this Contract only by a written notice to
the Contractor conveying the termination of this Contract. The notice
shall state:

a. that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

b. the extent of termination, whether in whole or in part;

C. an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

d. special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;

3. Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the Head of the Procuring
Entity a verified position paper stating why the contract should not be
terminated. If the Contractor fails to show cause after the lapse of the
seven (7) day period, either by inaction or by default, the Head of the
Procuring Entity shall issue an order terminating the contract;

4. The Procuring Enti ty may, at anytime before
verified position paper described in item (c) above withdraw the Notice
to Terminate if it is determined that certain items or works subject of the
notice had been completed, delivered, or performed before the
Contractorb6s receipt of the notice;
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5. Within a non-extendible period of ten (10) calendar days from receipt of
the verified position paper, the Head of the Procuring Entity shall decide
whether or not to terminate this Contract. It shall serve a written notice
to the Contractor of its decision and, unless otherwise provided in the
said notice, this Contract is deemed terminated from receipt of the
Contractor of the notice of decision. The termination shall only be
based on the ground(s) stated in the Notice to Terminate; and

6. The Head of the Procuring Entity may create a Contract Termination
Review Committee (CTRC) to assist him in the discharge of this
function. All decisions recommended by the CTRC shall be subject to
the approval of the Head of the Procuring Entity.

19.2 Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws, the
procuring entity shall impose on contractors after the termination of the contract
the penalty of suspension for one (1) year for the first offense, suspension for
two (2) years for the second offense from participating in the public bidding
process, for violations committed during the contract implementation stage,
which include but not limited to the following:

(a) Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in the
Notice to Proceed (ANTPO) ;

(b) Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply
with any written lawful instruction of the procuring entity or its
representative(s) pursuant to the implementation of the contract. For
the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limited to the following:

0] Employment of competent technical personnel, competent
engineers and/or work supervisors;

(i) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii) Stockpiling in proper places of all materials and removal from
the project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;

(iv) Deployment of committed equipment, facilities, support staff and
manpower; and

(V) Renewal of the effectivity dates of the performance security after
its expiration during the course of contract implementation.

(c) Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity.

(d) Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation ¢
In the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the

Section IV. General Conditions of Contract Page 56 of 158
Repair and Rehabilitation of Enlisted Personnel Career Advance Course (EPCAC)
Building 7301 for the Philippine Navy (PN) i One (1) Lot



eirc JPhilippine International Trading Corporation Bid Reference NoMPGB2-2018-117

following acts by the Contractor shall be construed as poor
performance:

0] Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(i) Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

(e)  Willful or deliberate abandonment or non-performance of the project or
contract by the contractor resulting to substantial breach thereof without
lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by
the contractor shall also be forfeited.

20. Force Majeure, Release From Performance

20.1 For purposes of t hioxen@eudedr antd thlieort @i mo®uil
may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which the Contractor could not
have foreseen, or which though foreseen, was inevitable. It shall not include
ordinary unfavorable weather conditions; and any other cause the effects of
which could have been avoided with the exercise of reasonable diligence by
the Contractor.

20.2 If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
Procuring Entitybs Representative shall
discontinued. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving this certificate and shall be paid for all works carried
out before receiving it and for any Work carried out afterwards to which a
commitment was made.

20.3 If the event continues for a period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28) days
after the giving of the notice.

20.4 After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 28;
(b) the cost of his suspension and demobilization;
(©) any sum to which the Procuring Entity is entitled.

20.5 The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

21. Resolution of Disputes

21.1 If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

21.2 | f the Contractor believes that a deci si
Representative was either outside the aut
Representative by this Contract or that the decision was wrongly taken, the
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decision shall be referred to the Arbiter indicated in the SCC within fourteen
(14) days of the notification of the

21.3 Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines

according to the provisions of Republic
ArbitratndnRepwbl ac Act 9285, ot her wi

Di sput e Resol ut ProvidedAhoweven That,2di3putésothat are
within the competence of the Construction Industry Arbitration Commission to
resolve shall be referred thereto. The process of arbitration shall be
incorporated as a provision in this Contract that will be executed pursuant to
the provisions of the Act and its IRR: Provided, further, That, by mutual
agreement, the parties may agree in writing to resort to other alternative modes
of dispute resolution.

22. Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation
to the Procuring Entity, from which part of the payments to the Contractor are being

made:

1. The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

2. If the Contractor has not received sums due it for work already done within forty

five (45) days from the time the Contrac
certified by t he Procuring Entityos

immediately issue a suspension of work notice in accordance with GCC Clause
45.2.

23. Procuring Entityb6s Representativeds Deci

23.1 Except wher e ot her wi se speci fically

Representative will decide contractual matters between the Procuring Entity
and the Contractor in the role representing the Procuring Entity.

23.2 The Procuring Entitydéds Representative

responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

24. Approval of Dr awi ngs and Temporary Wor ks

Representative

24.1 All Drawings prepared by the Contractor for the execution of the Temporary
Wor ks, are subject to prior approval
before its use.

24.2 The Contractor shall be responsible for design of Temporary Works.

24.3 The Procuring Entityods Representative

Contractorods responsibility for desi

24.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

25. Accel eration and Delays Ordered by the Procur

25.1 When the Procuring Entity wants the Contractor to finish before the Intended

Completion Date, t he Pr ocuring Entityods Represent

proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date will
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be adjusted accordingly and confirmed by both the Procuring Entity and the
Contractor.

25.2 I f the Contractoroés Financi al Proposal s f

Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

26. Extension of the Intended Completion Date

26.1 The Procuring Entityds Representative
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
additional costs. No payment shall be made for any event which may warrant
the extension of the Intended Completion Date.

26.2 The Procuring Entityds Representative
to extend the Intended Completion Date within twenty one (21) days of the

s h a

s ha

Contractor asking the Procuring Entityods

after fully submitting all supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay,
the delay by this failure shall not be considered in assessing the new Intended
Completion Date.

27. Rightto Vary

27.1 The Procuring Entityds Representative wit
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.
27.2 Variations shall be valued as follows:
(a) At a lump sum price agreed between the parties;
(b) where appropriate, at rates in this Contract;
(c) in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which
(d) at appropriate new rates, equal to or lower than current industry rates
and to be agreed upon by both parties and approved by the Head of the
Procuring Entity.
28. Contractor's Right to Claim
If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.
29. Dayworks
29.1 Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in
the SCC, t he Dayworks rates in the Contracto
addi tional amounts of work only when the
has given written instructions in advance for additional work to be paid for in
that way.

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on

forms approved by the Procuring Entityos

form shall be verified and signed by
within two days of the work being done.
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29.3

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

30. Early Warning

30.1

30.2

The Contractor shall warn the Procuring E
opportunity of specific likely future events or circumstances that may adversely

affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Procuring Ent
Contractor to provide an estimate of the expected effect of the future event or

circumstance on the Contract Price and Completion Date. The estimate shall

be provided by the Contractor as soon as reasonably possible.

The Contractor shal/l cooperate with the F
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and
in carrying out any resulting instruction

31. Program of Work

31.1

31.2

31.3

31.4

31.5

31.6

Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entityés Representative for approval a Pr
methods, arrangements, order, and timing for all the activities in the Works.

An update of the Program of Work shall the show the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Proc
approval an updated Program of Work at intervals no longer than the period

stated in the SCC. If the Contractor does not submit an updated Program of

Wor k within this period, the Procuring Eni
amount stated in the SCC from the next payment certificate and continue to

withhold this amount until the next payment after the date on which the overdue

Program of Work has been submitted.

The Procuring Entityo6s ReRragrans o Wdrkeshall ve 6s a
not alter the Contractorés obligations.
of Work and submit it to the Procuring E
time. A revised Program of Work shall show the effect of any approved

Variations.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entityods Representative with ar
cash flow forecast shall include different currencies, as defined in the Contract,

converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

32. Management Conferences

32.1 Either the Procuring Entityés Representat
other to attend a Management Conference. The Management Conference
shall review the plans for remaining work and deal with matters raised in
accordance with the early warning procedure.

32.2 The Procuring Entityés Representative S
Management Conferences and provide copies of the record to those attending
the Conference and to the Procuring Entity. The responsibility of the parties
for actions t o be taken shall be deci
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Representative either at the Management Conference or after the Management
Conference and stated in writing to all who attended the Conference.

33. Bill of Quantities

33.1 The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contractor.

33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

33.3 If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent (25%)
of the original quantity, provided the aggregate changes for all items do not
exceed t en percent (10%) of t he Contrac
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

334 I f requested by the Procuring Entityods R
provide the Procuring Entityd6s Representa
of any rate in the Bill of Quantities.

34. Instructions, Inspections and Audits

34.1 The Procuring Entityos personnel shall
construction of the Work be entitled to examine, inspect, measure and test the
materials and workmanship, and to check the progress of the construction.

34.2 I f the Procuring Entityés Representative
test not specified in the Specification to check whether any work has a defect
and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no defect, the test shall be a Compensation Event.

34.3 The Contractor shall permit the Funding Source named in the SCC to inspect
t he Contractoros account s and records re
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

35. Identifying Defects

The Procuring Eattiveg 6sh®Rlelprelbeank the Contract

Contractor of any defects that are found. Suc

responsibilities. The Procuring Entityds Rep

search uncover defectsand t est any work that the Procuri
considers below standards and defective.
36. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the

Start Date and the end of the Defects Liability Periods shall be remedied by the

Contractor at the Contractoro6és cost i f t he | c

acts or omissions.

37. Correction of Defects

37.1 The Procuring Entitydéds Representative shal
defects before the end of the Defects Liability Period, which is One (1) year
from project compl etion up t o final acec
Representative.
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Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of ti me speci fied [
Representativeds notice.

The Contractor shall correct the defects which he notices himself before the
end of the Defects Liability Period.

The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

38. Uncorrected Defects

38.1

38.2

The Procuring Entity shall give the Contractor at least fourteen (14) days notice
of his intention to use a third party to correct a Defect. If the Contractor does
not correct the Defect himself within the period, the Procuring Entity may have
the Defect corrected by the third party. The cost of the correction will be
deducted from the Contract Price.

The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.

39. Advance Payment

39.1

39.2

39.3

39.4

39.5

The Procuring Entity shall, upon a written request of the contractor which shall
be submitted as a contract document, make an advance payment to the
contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum or, at the most two, installments
according to a schedule specified in the SCC.

The advance payment shall be made only upon the submission to and
acceptance by the Procuring Entity of an irrevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly licensed
by the Insurance Commission and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to
the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument
by the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated in SCC Clause 39.1

40. Progress Payments

40.1

40.2
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Such request for payment shall be verified and certified by the Procuring
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(© Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.
(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance

payments and retention. The Procuring Entity shall pay the Contractor the

amounts certifiedby t he Procuring Entityds Represe
(28) days from the date each certificate was issued. No payment of interest for

delayed payments and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the

Contractor provided that at least twenty percent (20%) of the work has been
accomplished as <certified by the Procuri
otherwise provided in the SCC.

Items of the Wor ks feao)hasvideenertered wilpnotibee e o f
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

Payment Certificates

41.1

41.2

41.3

41.4

The Contractor shall submit to the Procur
statements of the estimated value of the work executed less the cumulative
amount certified previously, except when a different payment scheme is
adopted under GCC Clause 40.4, in which case, the statement may only be
submitted in accordance with the schedule prescribed by the Procuring Entity.

The Procuring Entityds Representative sha
and certify the amount to be paid to the Contractor.

The value of Work executed shall:
(a) be determined by the Procuring Entityo

(b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

(© include the valuations of approved variations.

The Procuring Entityds Representative ma:
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention

42.1

42.2

42.3

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to as

the Aretention money. O Such retention sh
to the Contractor prior to any deduction and shall be retained from every

progress payment until fifty percent (50%) of the value of Works, as determined

by the Procuring Entity, are completed. If, after fifty percent (50%) completion,

the Work is satisfactorily done and on schedule, no additional retention shall

be made; otherwise, the ten percent (10%) retention shall again be imposed

using the rate specified thereof.

The tot al Airetention moneyd shall be due
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
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credit from a commercial bank, bank guarantees or surety bonds callable on
demand, of amounts equivalent to the retention money substituted for and
acceptable to the Procuring Entity, provided that the project is on schedule and
is satisfactorily undertaken. Otherwise, the ten (10%) percent retention shall
be made. Said irrevocable standby letters of credit, bank guarantees and/or
surety bonds, to be posted in favor of the Government shall be valid for a
duration to be determined by the concerned implementing office/agency or
Procuring Entity and will answer for the purpose for which the ten (10%) percent
retention is intended, i.e., to cover uncorrected discovered defects and third
party liabilities.

42.4 On completion of the whole Works, the Contractor may substitute retention
money with an fAon demandod Bank guarantee
Procuring Entity.

43. Variation Orders

43.1 Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
purposes of bidding and the fias staked
prepared after a joint survey by the Contractor and the Procuring Entity after
award of the contract, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project as
bid and awarded. The scope of works shall not be reduced so as to
accommodate a positive Variation Order. A Variation Order may either be in
the form of a Change Order or Extra Work Order.

43.2 A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

43.3 An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the original
contract, such as, where there are subsurface or latent physical conditions at
the site differing materially from those indicated in the contract, or where there
are duly unknown physical conditions at the site of an unusual nature differing
materially from those ordinarily encountered and generally recognized as
inherent in the Work or character provided for in the contract.

43.4 Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the Head of the Procuring Entity may authorize a
positive Variation Order that will make the cumulative value of the Variation
Orders go beyond ten percent (10%) but not more than twenty percent (20%)
of the original contract price, subject to the guidelines to be determined by the
GPPB: Provided, however, That appropriate sanctions shall be imposed on the
designer, consultant or official responsible for the original detailed engineering
design which failed to consider the Variation Order beyond ten percent (10%).

43.5 In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leading to the extra cost, and within twenty-eight
(28) calendar days deliver a written communication giving full and detailed
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particulars of any extra cost in order that it may be investigated at that time.
Failure to provide either of such notices in the time stipulated shall constitute a
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:

(a) I f the Procuring Entityds representati
Change Order or Extra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed
estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Extra Work Order,
and shall submit the same to the Head of the Procuring Entity for
approval.

(b) The Head of the Procuring Entity or his duly authorized representative,
upon receipt of the proposed Change Order or Extra Work Order shall
immediately instruct the technical staff or office of the Procuring Entity
to conduct an on-the-spot investigation to verify the need for the Work
to be prosecuted and to review the proposed plan, and prices of the
work involved.

(© The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with
the supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.

(d) The HOPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Order after being satisfied that the
same is justified, necessary, and in order.

(e) The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Head of the Procuring Entity
concerned shall not exceed thirty (30) calendar days.

44. Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final turnover
of the project. Said punch-list will contain, among others, the remaining Works, Work
deficiencies for necessary corrections, and the specific duration/time to fully complete
the project considering the approved remaining contract time. This, however, shall not
preclude the claim of the Procuring Entity for liquidated damages.

45. Suspension of Work

45.1 The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous events or for failure on the part of the Contractor
to correct bad conditions which are unsafe for workers or for the general public,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions
as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.
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45.2 The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer/regional director/consultant or
equivalent official, as the case may be, due to the following:

(a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(© Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing by
the Philippine National Police (PNP) station which has responsibility
over the affected area and confirmed by the Department of Interior and
Local Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver government-
furnished materials and equipment as stipulated in the contract.

(e) Delay in the payment of Contractorobs c
forty-f i ve (45) calendar days from the ti
been certifiedtobythepr ocuri ng entitybés authorize
the documents are complete unless there are justifiable reasons thereof
which shall be communicated in writing to the Contractor.

45.3 In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effective order of suspending operation and the order to resume work shall be
allowed the Contractor by adjusting the contract time accordingly.

46. Payment on Termination

46.1 If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Procuring Entitybds Re
for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage
to apply to the value of the work not completed, as indicated in the SCC.
Additional Liquidated Damages shall not apply. If the total amount due to the
Procuring Entity exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Procuring Entity.

46.2 I f the Contract is terminated for the Pro
of a fundamental breach of Contract by the Procuring Entity, the Procuring
Entityds Re p llisssecarcertdidate forehe galua of the work done,

Materials ordered, the reasonable cost of removal of Equipment, repatriation of

the Contractorod6s personnel employed sol el
costs of protecting and securing the Works, and less advance payments

received up to the date of the certificate.

46.3 The net balance due shall be paid or repaid within twenty eight (28) days from
the notice of termination.

46.4 If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.
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47. Extension of Contract Time

47.1  Should the amount of additional work of any kind or other special circumstances
of any kind whatsoever occur such as to fairly entitle the contractor to an
extension of contract time, the Procuring Entity shall determine the amount of
such extension; provided that the Procuring Entity is not bound to take into
account any claim for an extension of time unless the Contractor has, prior to
the expiration of the contract time and within thirty (30) calendar days after such
work has been commenced or after the circumstances leading to such claim
have arisen, delivered to the Procuring Entity notices in order that it could have
investigated them at that time. Failure to provide such notice shall constitute a
waiver by the Contractor of any claim. Upon receipt of full and detailed
particulars, the Procuring Entity shall examine the facts and extent of the delay
and shall extend the contract time completing the contract work when, in the
Procuring Entityés opinion, the findings c

47.2  No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of
Contractor to provide the required equipment, supplies or materials.

47.3  Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT/CPM network.

47.4  No extension of contract time shall be granted when the reason given to support
the request for extension was already considered in the determination of the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection.

47.5  Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on
the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pre-determined by the Procuring Entity in relation to the
original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major calamities
such as exceptionally destructive typhoons, floods and earthquakes, and
epidemics, and for causes such as non-delivery on time of materials, working
drawings, or written information to be furnished by the Procuring Entity, non-
acquisition of permit to enter private properties within the right-of-way resulting
in complete paralyzation of construction activities, and other meritorious causes
as determined by the Procuring Entit
Head of the Procuring Entity. Shortage of construction materials, general labor
strikes, and peace and order problems that disrupt construction operations
through no fault of the Contractor may be considered as additional grounds for
extension of contract time provided they are publicly felt and certified by
appropriate government agencies such as DTI, DOLE, DILG, and DND, among
others. The written consent of bondsmen must be attached to any request of the
Contractor for extension of contract time and submitted to the Procuring Entity
for consideration and the validity of the Performance Security shall be
correspondingly extended.

48. Price Adjustment

<
o
n
pu)

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price adjustment shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations, or
other acts of the GOP, promulgated after the date of bid opening, a contract price
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adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.

49. Completion

The Contractor shall/l request the Procuring
of Completion of the Wor ks, and the Procuri
deciding that the work is completed.

50. Taking Over
The Procuring Entity shall take over the Site and the Works within seven (7) days from

the date the Procuring Entityods Representatiyv

51. Operating and Maintenance Manuals

511 I f Aas builto Drawings and/ or operating
the Contractor shall supply them by the dates stated in the SCC.

51.2  If the Contractor does not supply the Drawings and/or manuals by the dates

statedintheSCC, or they do not receive the Procu
approval, the Procuring Entitydés Represent

in the SCC from payments due to the Contractor.

|
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SECTION V.
SPECIAL CONDITIONS OF
CONTRACT
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Special Conditions of Contract

GCC
Clause
1
Proiect Completion of Work
J (No. of calendar days)

Repair and Rehabilitation of
Enlisted Personnel Career | Within one hundred eighty (180)
Advance Course (EPCAC) Building | calendar days after receipt of the
7301 for the Philippine Navy (PN) i Notice of Site Possession
One (1) Lot

1.22 The Procuring Entity is PHILIPPINE INTERNATIONAL TRADING
CORPORATION.

1.23 TheProcuring Entityds Representati ve
MS. MYRA CHITELLA T. ALVAREZ
Acting Vice President i Military Procurement Group
Philippine International Trading Corporation (PITC)
4th floor, NDC Bldg 116 Tordesillas St, Salcedo Village, Makati City
Contact Person:
MR. PIO B. BELLOSILLO
Account Head i Philippine Navy Account
Military Procurement Group
Tel. 818-9801 local 365 / Fax No. 812 0012

1.24 The Site is located at:
Naval Station Leovigildo Gantioqui (NSLG), San Antonio, Zambales

1.28 The Start Date is after receipt of the Notice of Site Possession

1.31 The Works consist of Repair and Rehabilitation of Enlisted Personnel
Career Advance Course (EPCAC) Building 7301 for the Philippine Navy
(PN) T One (1)

2.2 No further instructions.

5.1 TheContract or 6 s NatieeofeSitepRosseskiontshaéé be deemed
the start of the Contractor to proceed with the execution of the Works.

6.5 No further instructions.

7.4(c) No further instructions

7.7 No further instructions.

8.1 No further instructions.

12.3 No further instructions.

125 Five (5) years.

13 All partners to the joint venture shall be jointly and severally liable to the
Procuring Entity. o

18.3(h)(i) No further instructions.
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21.2

The Arbiter is to be advised as needed.

29.1

Day works are applicable at the rat

31.1

No further instructions.

34.3

The Funding Source is PN SAA Nr 3338M dated 01 December 2017

39.1

No further instructions.

40.4

No further instructions.

Documentary requirements for Progress Payment:

a) Original and Duplicate Copies of Statement of Account under the name
of Philippine Navy (PN) (entries must be either typewritten or computer
printed).

b) Statement of Work Accomplished based on the Construction Schedule
and Bill of Quantities

c) Il nspection Report by PNO6s Aut hori

d) Statement of Time Elapsed and Percentage of Work Accomplished per
Annex XII.

e) Contractor 6 ANl davit per

f) Pictures / Photos before, during and after construction of items of work
especially the embedded items.

g) PN Certification that the following Insurance Policies were submitted:
1. Contractoros Al Ri sk I nsurance]

2. Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

Personal injury or death of Cont

Comprehensive insurance for third partyliabi | i ty t o Con
or indirect act or omission causing damage to third persons.

h) PN Certification that the Contractor submitted Weekly Accomplishment
Report with pictures.

i) PN Certification that all materials used was approved prior to its
installation.

) Contractorés Certification that
Product Quality Standard set by the Bureau of Philippine Standards DTI
and DPWH Standard.

k) Original Joint Certificate of Completion issued by PITC and PN.
Documentary requirements for Final Payment:

a) Original and Duplicate Copies of Statement of Account under the name
of Philippine Navy (PN). (entries must be either typewritten or computer
printed).

b) Statement of Work Accomplished based on the Construction Schedule
and Bill of Quantities

c) Approved request for variation orders (if applicable)
d I nspection Report by PN6és Authori
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e) Statement of Time Elapsed and Percentage of Work Accomplished per
Annex XII.

f Contractor 6 Ann&XAMlli davit per

g) Pictures / Photos before, during and after construction of items of work
especially the embedded items.

h) PN Certification that the Contractor submitted Weekly Accomplishment
Report with pictures.

i) PN Certification that all materials used was approved prior to its
installation.

) Contractoroés Certification that
Product Quality Standard set by the Bureau of Philippine Standards DTI
and DPWH Standard.

k) Original Joint Certificate of Completion and Final Acceptance issued by
PITC and PN.

l) PN Certification that a Warranty Security was issued in favor of the
Philippine Navy (PN) for the Repair and Rehabilitation of Enlisted
Personnel Career Advance Course (EPCAC) Building 7301 for the
Philippine Navy (PN) i To cover warranty from defects/failures,
liabilities and workmanship for the civil and other related works for five
(5) years from date of final acceptance.

42.3 The total Afiretention moneyo shal/l
completion and final acceptance of the Works.

42.4 On completion of the whole Works, the Contractor may substitute retention
money with an fon demando acBeptable toghe a
Procuring Entity.

e —
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SECTION VI. SPECIFICATIONS
(REFER TO THE TECHNICAL BID
FORM, SCOPE OF WORKS AND
DRAWINGS)

|
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SECTION VIl. DRAWINGS
(REFER TO THE TECHNICAL BID
FORM, SCOPE OF WORKS AND
DRAWINGS)
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SECTION VIII. BILL OF QUANTITIES
(SEE THE FINANCIAL BID FORM
AND BILL OF QUANTITIES)
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SECTION [X. BIDDING FORMS
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BIDDING FORMS

TABLE OF CONTENTS
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Annex |

(Bl DDER6S COMPANY LETTERHEAD)

REPAIR AND REHABILITATION OF ENLISTED PERSONNEL CAREER

ADVANCE COURSE (EPCAC) BUILDING 7301 FOR THE PHILIPPINE NAVY (PN)
i ONE (1) LOT

Bid Ref. No. MPG-B2-2018-117
16,108,700.43

Approved Budget for the Contract 1
STATEMENT OF ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED IF ANY,
WHETHER SIMILAR OR NOT SIMILAR IN NATURE AND COMPLEXITY TO THE

CONTRACT TO BE BID

NAME OF | DATE OF THI CONTRACT, NATUREOR OWNER{(CONTRAC
THE CONTRACT| DURATION WORK NAME AND ROLE
CONTRACT ADDRESS | (whether sole
contractor,
subcontractor,
or partner in a
JV and
percentage of
participation)
TOTAL DATE OF TOTAL PERCENTAGES O VALUE OF
CONTRACT COMPLETION CONTRACT | PLANNED & ACTU4 OUTSTANDINC
VALUE AT OR ESTIMATEI VALUE AT ACCOMPLISHMEN WORKS, IF
AWARD COMPLETION| COMPLETION, IF APPLICABLE APPLICABLE
TIME IF APPLICABLE
Note: Copies of POs/Contracts to be submitted only during Post Qualification if

declared as the S/LCB.
CERTIFIED CORRECT:

Name of Company (in print)

Signature of Company Authorized Represente

Name & Designation (in print)

Date
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(

Bl

Bid Reference NoMPGB2-2018-117

DDERG6S COMPANY

Annex4A

LETTERHEAD)

REPAIR AND REHABILITATION OF ENLISTED PERSONNEL CAREER
ADVANCE COURSE (EPCAC) BUILDING 7301 FOR THE PHILIPPINE NAVY (PN)

Approved Budget for the Contract 1

i ONE (1) LOT

Bid Ref. No. MPG-B2-2018-117

16,108,700.43

STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT
SIMILAR TO THIS PROJECT EQUIVALENT TO AT LEAST FIFTY (50%) OF THE

ABC
NAME OFf CONTRAC] OWNER CONTRAC TOTAL DATE OF DATE OF
THE DURATION NAME ANL ROLE (whethef CONTRACT COMPLETIO| CONTRAC]
CONTRAC] AND ADDRESS sole contractor,) VALUE AT OR OR NOTICH
NATURE subcontractor,| AWARD | ESTIMATED TO
OF WORK or partner in a COMPLETIO| prOCEED
JV and TIME

percentage of
participation)

For purposes of this project, similar contracts shall refer to contracts involving Construction
or Repair of Vertical Structures.

However, contractors under Small A and Small B categories without similar experience on the
contract to be bid may be allowed to bid if the cost of such contract is not more than the
Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as
prescribed by the PCAB.

Copy of any of the following documents must be attached to this Statement:

1. Ev ¢

Constructoros Certificate of Performance

which must be Satisfactory rating, or

0 or

Owner 6s Certificate of Acceptance,

Owner 6s Certificate of Compl etion

CERTIFIED CORRECT:

Name of Company (in print)

Signatureof Company Authorized Representat

Name & Designation (in print)

Date

Page 79 of 158
Repair and Rehabilitation of Enlisted Personnel Career Advance Course (EPCAC)
Building 7301 for the Philippine Navy (PN) i One (1) Lot

Section IX. Bidding Forms



eirc JPhilippine International Trading Corporation Bid Reference NoMPGB2-2018-117

Annex I
(BIDDER6S COMPANY LETTERHEAD)

REPAIR AND REHABILITATION OF ENLISTED PERSONNEL CAREER
ADVANCE COURSE (EPCAC) BUILDING 7301 FOR THE PHILIPPINE NAVY (PN)
i ONE (1) LOT

Bid Ref. No. MPG-B2-2018-117
Approved Budget for the Contracti  16,108,700.43

CERTIFICATE OF NET FINANCIAL CONTRACTING CAPACITY
(Please show figures at how you arrived at the NECC)

This is to certify that our Net Financial Contracting Capacity (NFCC) is Philippine Pesos

( ) which is at least equal to the total ceiling price we are bidding. The
amount is computed as follows:

CA = Current Assets
Lessf : -
CL = Current Liabilities
Sub-Total 1
X 15
Sub-Total 2
Less: -

value of all outstanding or uncompleted portions of
the projects under on-going contracts, including

c ~ awarded contracts yet to be started coinciding with
the contract for this Project
NFCC
Issued this day of , 2018.
Name & Signature of Authorized Representative
Position
Date
Notes:

1. The value of all outstanding or uncompleted contracts refers to those listed in Annex |.
2. The detailed computation must be shown using the required formula provided above.

3. The NFCC computation must at least be equal to the ABC of the project

Section IX. Bidding Forms Page 80 of 158
Repair and Rehabilitation of Enlisted Personnel Career Advance Course (EPCAC)
Building 7301 for the Philippine Navy (PN) i One (1) Lot



eirc JPhilippine International Trading Corporation Bid Reference NoMPGB2-2018-117

Annex Il
(Page 1 of 2)
REPUBLIC OF THE PHILIPPINES )

CITY OF ) S.S.

BID-SECURING DECLARATION

REPAIR AND REHABILITATION OF ENLISTED PERSONNEL CAREER
ADVANCE COURSE (EPCAC) BUILDING 7301 FOR THE PHILIPPINE NAVY (PN)
i ONE (1) LOT

Bid Ref. No. MPG-B2-2018-117
Approved Budget for the Contracti  16,108,700.43

To: PHILIPPINE INTERNATIONAL TRADING CORPORATION
NDC Building, 116 Tordesillas St., Salcedo Village, Makati]

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

2. 1/We accept that: (a) I/we will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) l/'we will pay the applicable fine provided under Section 6 of the
Guidelines on the Use of Bid Securing Declaration?, within fifteen (15) days from
receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1 (b),
34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 9184; without prejudice to other
legal action the government may undertake.

3. 1/We understand that this Bid-Securing Declaration shall cease to be valid on the
following circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

(b) I am/we are declared ineligible or post-disqualified upon receipt of your notice
to such effect, and (i) I/we failed to timely file a request for reconsideration or
(i) I/we filed a waiver to avail of said right;

(c) | am/we are declared as the bidder with the Single/Lowest Calculated and
Responsive Bid, and I/we have furnished the performance security and signed
the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ___ day of [month]
[year] at [place of execution].
[l nsert NAME OF Bl DDEROGS
AUTHORIZED REPRESENTATIVE]
[l nsert signatoryédés | egal
Affiant

!1ssued by the GPPB through GPPB Resolution 03-2012 on 27 January 2012.
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Annex Il
(Page 2 of 2)

SUBSCRIBED AND SWORN to before me this day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no. and his/her
Community Tax Certificate No. issued on at

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission

Notary Public for until
Roll of Attorneys No.
PTR No. _, [date issued], [place Issued]
IBP No. __, [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

|
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PLEASE USE THIS BID FORM Annex IV
DO NOT RETYPE OR ALTER (Page 1 of)

PHILIPPINE INTERNATIONAL TRADING CORPORATION
TECHNICAL BID FORM

REPAIR AND REHABILITATION OF ENLISTED PERSONNEL CAREER
ADVANCE COURSE (EPCAC) BUILDING 7301 FOR THE PHILIPPINE NAVY
(PN) 7 ONE (1) LOT
Bid Ref. No. MPG-B2-2018-117
Approved Budget for the Contract (ABC)17  16,108,700.43

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION
| NSTRUCTI ON TO THE Bl DDER: I ndi c aStaeement@O0dmdliavice if bider caa meetrthe ref

technical specifications and project requirements. DO NB

TO CONFORM WILL RESULT I N A RATI NG OF OFAILEDGS.

Line : . Bidder s S
Technical Requirements .

No. of Compliance

Repair and Rehabilitation of Enlisted Personnel Career
Advance Course (EPCAC) Building 7301 for the
1. Philippine Navy (PN) i One (1) Lot

Per Scope of Works (Annex IV-A)

Per Drawings (Annex IV-B)

Other Requirements

Bidder has no overdue deliveries or unperformed services
intended for the PITC and PN.

Bidder did not participate as a consultant in the preparation
3. | of the design or technical specifications of the Project
subject of the bid.

B 1 DD E RNDERTAKING
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby bid to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding
Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the
Notice of Award.

Until a formal contract is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Signature of Company Authorized Representative

Name & Designation (in print)

Date

|
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PLEASE USE THIS BID FORM Annex IV
DO NOT RETYPE OR ALTER (Page2 of 4)

PHILIPPINE INTERNATIONAL TRADING CORPORATION
TECHNICAL BID FORM

REPAIR AND REHABILITATION OF ENLISTED PERSONNEL CAREER
ADVANCE COURSE (EPCAC) BUILDING 7301 FOR THE PHILIPPINE NAVY
(PN)i ONE (1) LOT

Bid Ref. No. MPG-B2-2018-117
Approved Budget for the Contract (ABC) 17  16,108,700.43

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION

| NSTRUCTI ON TO THE Bl DDER: I ndicate O0COMPLYGS6 (on ev e rgured
technical specifications and project requirements. DO NB
TO CONFORM WILL RESULT I N A RATI NG OF OFAILEDGS.

Line Bi dder 6s St

Additional Requirements if Awarded the Contract

No. of Compliance

Completion of works for the entire Lot is within One
Hundred Eighty (180) calendar days after receipt of the
4. | Notice of Site Possession

Project Site: Naval Station Leovigildo Gantioqui
(NSLG), San Antonio, Zambales
Additional Requirements to be provided by the Bidder,
if Awarded the Contract
Contractor to submit pictures/photos before, during and

5. | after construction of items of work especially the embedded
items.

All Materials to be used must be compliant with the Product
6. | Quality Standards set by the Bureau of Philippine
Standards i DTI.

All Materials to be used in the project must be presented for
7. | approval to PN Authorized Representatives prior to its
installation.

Bl DDER6S UNDERTAKI NG
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby bid to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding
Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the
Notice of Award.

Until a formal contract is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Signature of Company Authorized Representative

Name & Designation (in print)

Date
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PLEASE USE THIS BID FORM Annex IV
DO NOT RETYPE OR ALTER (Page3 of 4)

PHILIPPINE INTERNATIONAL TRADING CORPORATION
TECHNICAL BID FORM

REPAIR AND REHABILITATION OF ENLISTED PERSONNEL CAREER
ADVANCE COURSE (EPCAC) BUILDING 7301 FOR THE PHILIPPINE NAVY
(PN)i ONE (1) LOT

Bid Ref. No. MPG-B2-2018-117
Approved Budget for the Contract (ABC) 17  16,108,700.43

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION
| NSTRUCTI ON TO THE Bl DDER: I ndicate O0COMPLYGS6 (on ev e rgured
technical specifications and project requirements. DO NB
TO CONFORM WILL RESULT I N A RATI NG OF OFAILEDGS.

Line Additional Requirements to be provided by the Bidder, | Bi dder 6s S
No. if Awarded the Contract act of Compliance

Contractor shall provide copy of the following Insurance
Policies:

1. Contractordos Al Ri sk I ns

2. Transportation to the project Site of Equipment,
8. Machinery, and Supplies owned by the Contractor;

3. Personali njury or death of Co

4. Comprehensive insurance for third party liability to
Contractords direct or i n
damage to third persons

Bl DDER6S UNDERTAKI NG

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby bid to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding
Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the
Notice of Award.

Until a formal contract is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Signature of Company Authorized Representative

Name & Designation (in print)

Date
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PLEASE USE THIS BID FORM Annex IV
DO NOT RETYPE OR ALTER (Page 4 of)

PHILIPPINE INTERNATIONAL TRADING CORPORATION
TECHNICAL BID FORM

REPAIR AND REHABILITATION OF ENLISTED PERSONNEL CAREER
ADVANCE COURSE (EPCAC) BUILDING 7301 FOR THE PHILIPPINE NAVY
(PN)i ONE (1) LOT

Bid Ref. No. MPG-B2-2018-117
Approved Budget for the Contract (ABC) 17  16,108,700.43

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION

INSTRUCTION TO THEBIDDERd i cat e OCOMPLYO6 (on every |line) under Bid
technical specifications and project requirements. DO NB
TO CONFORM WILL RESNLTA RATI NG OF OFAI LEDG.

Line Bidder s S

Other Requirements

No. of Compliance

Joint Inspection and Acceptance to be conducted by PN
and PITC representatives upon completion of work prior to
its acceptance. The Inspection Team shall be composed of
9. |two (2) PN representatives and two (2) PITC
representatives. All expenses relative to inspection and
acceptance shall be for the account of the Contractor
including inland transportation and per diem.

Submission of Warranty Security in favor of the PN for the
Rehabilitation of Enlisted Personnel Career Advance
Course (EPCAC) Building 7301 for the Philippine Navy
(PN) 7 One (1) Lot to cover warranty from defects/failures,
liabilities and workmanship for the civil and other related
works for five (5) years from date of final acceptance.

10.

11. | Applicable Permits and Licenses

B 1 DD E RNDERTAKING
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby bid to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding
Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the
Notice of Award.

Until a formal contract is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Signature of Company Authorized Representative

Name & Designation (in print)

Date

|
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Annex IVA d Scope of Works

PHILIPPINE NAVY (Page 1 a?)

NAVAL COMBAT ENGINEERING BRIGADE
ENGINEER SUPPORT OPERATIONS CENTER
BNS, Fort Bonifacio, Taguig City
Sheet No.: 8of 12
PROJECT: Proposed Repair /Rehabilitation of EPCAC 7301 Bullding Date: 10-Ian-18
Location: NETC, NSLG, San Antonio, Zambales
Subject:  Scope of Works

INSTALLATION OF SCAFFOLDINGS & OTHER FALSE WORKS
DEMOLITION WORKS
REMOVAL/DEMOLITION WORKS
Removal/demolition of existing dilapidaied celling boards to include ceiling joist.
Removal/ demalition of existing dilapidated/warn-out vinyl tiles to include tiles at all heads.
Removal/ demalifion of existing deteriorated plumbing fixtures o include waste pipe line and waterlines.
Removal of existing dilapidated fiush doors to all heads (verify existing), bedrooms and storage room.
Removal of wom-out aluminum window screen (verify existing).
Removal of existing electrical wirings to include electrical fixtures and panel board.
Removal of existing deteriorated/broken/britiled fiber sheet railings.

NOGARUND-~NE P

REPAIR WORKS

CEILING WORKS (from first fo third floor to include eaves)

Replacement of existing deteriorated tee runner to metal furing both exterior and interior to include
eaves as shown on the deiailed plan.

Instaliation of ceiling board using hardiflex/fiber cement board, 3.5mm thick with proper handling to
include exterior and eaves ceiling both first floor to third floor.

Provide with fiber cement moulding using 2" x 2" ’

Provide with air ventilation using pre-fabricated air vent with aluminum screen (0.30m x 0.50m) at every
8m apart from corner at ceiling eaves.

—~=-0

&

FS

Il CARPENTRY WORKS
Partition Works (first to third floor)
1. Replocement of dilapidated waoden studs as well as partition board using 1 /4" thick ordinary plywoaod.
2. Replacement of fiber cement board/hardiflex | /4" thick at all heads.
3. Provide with 1" x 4" base board.
4. Application of wood preservative o all wooden studs prior installation of partition board.

Il DOORS (1st to 3rd floor)

1. Replacement of dilapidated flush type doors to all bedrooms (main door-verify existing) to include
storage room.

2. Fabricafion of steel grille doors to armory rcom using 1/2" dia plain round bar framed with 3/4" dia
Gl pipe $-40.

3. Replacement of all missing door lockset from first to third floors.

4. Provision of existing dilapidated flush type door at all heads to PVC fiush type door.

IV WINDOWS
1. Provision of all existing glass jalousie window to sliding window bronze glass on analok frame.
2. Instaliation of aluminum window screen on aluminum frames.

V  PERIMETER RAILING (1st to 3rd floor)
1. Replaocemen! of deleriorated/broken/brittied fiber sheet railings both second and third floor and replace
to a pre-painted longspan rib type, 0.50m thick bolted to existing frames.

VI TILEWORKS (1st to 3rd floor)

Replacement of dilapedated vinyl tiles to anew cnes both first floor to third floor.

Replacement of all existing ceramic files at all heads both floor and wall files o a subsequent new ones.
Wall tile at shower area shall be up to ceiling fine.

Provide file rim to all comer/edges.

Cat i s dbad

Conforme:

.ARRSND& /2YL) ye@

Signature of Authorized Representative

Designation

Date
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Annex IVA d Scope ofVorks

(Page2of 2)
PROJECT: Proposed Repair /Rehabilitation of EFCAC 7301 Bullding Sheef No.: 9of 12
Location: NETC, NSLG, San Antonio, Zambales Date: 10-Jan-18

Subject:  Scope of Works

Vil PLUMBING WORKS

1. Replacement of all existing plumbing fixtures such as waterclosets, lavatory, faucets. soad holder, tissue
paper holder and shower head and valve.

U I A T

Vil ELECTRICAL WORKS

1.

2

3.

4.

5.

é.

IX MASONRY WORKS

1.

2.

3.

X PAINTING WORKS

1

2.

3.

4,

5.

6. Clearing and cleaning.

E

E DEMOBILIZATION
PREPARED BY:

M

st WIF¥rmandez
EngineerjV, ESOC
CHECKED BY:
EDMUND B AEASCO
LCDR PN

Executive Officer, ESOC

Section IX. Bidding Forms

Replacement of all worn-out/missing floor drains.

Provision of existing deteriorated waterpipe iine o a new ones using heavy duly gi pipe.
Re-piping of all waste pipe line to include vent pipe to a new ones and tap to the sewerlines.
Replacement of deteriorated gate valve.

Replacement of deteriorated waste pipe lines/ possible leaked pipe for water line.
Application of waterproofing to all leaked pipe.

Application of waterproofing fo all heads prior installation of floor and wall tiles. .

Reugh-in electical installation of the entire building.

Installation of electrical wirings shall be in rigid conduit pipe.

Installation of all electrical ligthing fixtures, outlets and switches.

Tapping lo exisling service enfrance and main distribution panel. =
Installation of new main panel board as shown on the detailed plan.

Test for final commission prior to final turn-over to the end user,

Restoration / plastering of existing concrete walls affected by repair works.
Additional instaliation of 4" thick CHB at heads at least 0.40m height.
Plastering of concrete surface with waterproofing compound (sahara cement).

Clearing /cleaning of all surfaces prior repainting/painting of both exterior and interior sides of the building.
Repainting of existing structure shall be two coats only both exterior and intericr sides.

Painting works for newly installed structures shall be three coats both exierior & interior of the building.
Application of metal primer o all steel/metal surfaces prior final tappings.

Application of Tile red paint 1o corridor and stairs from first to third floor.

FINAL CLEARING AND CLEANING OF SITE PRIOR TO TURN-OVER TO END USER

SUBMITTED BY:
LE GUDANG
L PN

Tm Ldr, Tm, ESOC

Cofnmanding Officer, ESOC

Conforme:

CARRSNDE /2YLI ye

Signature of Authorized Representative

Designation

Date
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