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SUPPLEMENTAL BID BULLETIN NO. 1 
 

DRYDOCKING AND OTHER RELATED REPAIRS OF BA483, BA486 AND BA487 
FOR THE PHILIPPINE NAVY (PN) ï ONE (1) LOT.  

per Bid Ref. No. MPG-B1-2019-119  
]  

This Supplemental Bid Bulletin No. 1 is being issued to clarify, modify and amend 
Bidding Documents in response to the clarification from prospective bidders and to confirm 
key issues addressed during the Pre-Bid Conference on 11 March 2019 for the aforecited 
project. 

 

FROM TO 

SCHEDULE  OF OPENING OF BIDS: 12 APRIL  2019,  4:00 PM 

Section III.  Bid Data Sheet 

12.1 B.  Technical Documents 

xxx. xxx. 

ii. Completed and signed Technical Bid    
Form and other Technical Documents: 

Annex V-A 
Technical Bid Form                      
( 3 pages) 

Annex V-A1 
Technical Specifications 
(23 pages) 

Annex V-A2 
BA483, BA486 and 
BA487 Vessel 
Characteristics (2 pages) 

Annex V-A Technical Bid Form 

Line No. 1:  

Drydocking and Other Related Repairs of 
BA483, BA486 and BA487 for the Philippine 
Navy (PN) per PN Technical Specifications 
(Annex V-A1) 

Line No. 4: 

Delivery: 

Project Completion Period:  Within Ninety (90) 
calendar days from receipt of Notice of 
Availability of the Vessel. 

 

xxx. 

ii. Completed and signed Technical Bid Form and 
other Technical Documents: 

Revised 
Annex V-A 

Technical Bid Form  
(3 pages)  

Revised 
Annex V-A1 

Technical Specifications 
(25 pages) 

Revised 
Annex V-A2 

BA483, BA486 and BA487 
Vessel Characteristics (2 
pages) 

Revised Annex V-A Technical Bid Form 

Line No. 1:  

Drydocking and Other Related Repairs of BA483, 
BA486 and BA487 for the Philippine Navy (PN) per 
PN Technical Specifications                         
(Revised Annex V-A1) 

Line No. 4: 

Delivery: 

Project Completion Period:  Within One Hundred 
Twenty (120) calendar days from receipt of 
Notice of Availability of the Vessel. 

 

xxx. 

BIDS AND AWARDS COMMITTEE I 
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xxx. 

13.1     Financial Bid Form per Annex VII and 
Detailed Financial Bid Form per Annex 
VII-A, Annex VII-B and Annex VII-C 

xxx. 

xxx. 

13.1     Financial Bid Form per Annex VII and 
Detailed Financial Bid Form per 
Revised Annex VII-A, Revised Annex 
VII-B and Revised Annex VII-C 

xxx. 

Section VI.  Bidding Forms 

xxx. 

Technical Documents 

Annex V Technical Bid Form  

Annex V-A Technical Specification 

Annex V-A1 BA483, BA486 and BA487 
Vessel Characteristics 

 

xxx. 

Financial Bid Form 

Annex VII-A: Detailed Financial Bid Form 

xxx. 

xxx. 

Technical Documents 

Revised 
Annex V-A 

Technical Bid Form  

Revised 
Annex V-A1 

Technical Specification 

Revised 
Annex V-A2 

BA483, BA486 and BA487 
Vessel Characteristics     

 

xxx. 

Financial Bid Form 

Detailed Financial Bid Form per Revised Annex 
VII-A, Revised Annex VII-B and Revised Annex 
VII-C 

xxx. 

 
 

Below are the queries/requests for consideration by the prospective bidders, which have 
been answered by the PITC Bids and Awards Committee I and Philippine Army (PA). 
 
VISAYAN Marine Industrial Services in its letter dated 15 March 2019 and received by 
BAC on the same date. 
 

Query 1: We would like to request for extended time of submission opening for three 
(3) weeks from March 26, 2019 due to voluminous documents required. We 
need more time to complete the necessary documents required in the tenced 
documents to avoid non-compliance. 
 
Thank you and hope for positive response on this matter.  
 

BAC 1/PA: Please be informed that the new schedule of Opening of Bids is on 12 April 
2019, 4:00 PM. 
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PROPMECH in its letter dated 13 March 2019 and received by BAC on the same date. 

Query 2: Delivery: 

¶ Project Completion Period: Within Ninety (90) calendar days from 
receipt of Notice of Availability of the Vessel. 

¶ Project Completion Period of Ninety (90) calendar days will not be 
sufficient due to the availability of parts coming from abroad which 
varies from 60 to 90 days. Request to extend the period to One 
Hundred Twenty (120) calendar days; the start of which be based on 
the Arrival Conference of each boat. 

BAC 1/PA: Request Granted ï As stated in this Supplemental Bid Bulletin No. 1 

Query 3: Financial Bid Form 

¶ Correction of the discrepancies of the detailed Financial Bid Form with 
the Technical Specifications. 

BAC 1/PA: Please use the Detailed Financial Bid Form per Revised Annex VII-A, 
Revised Annex VII-B and Revised Annex VII-C 

Query 4: Technical Specification 

BA483 

I REPLACEMENT OF CATHODIC PROTECTION 

 1. Replace four (4) aluminum plates at transom using bolted 
type 1 ıò thk x 5ò x 8òanode corrosion preventive aluminum 
slab (ZHS or ZHC) 99.99% pure aluminum. 

2. Submit certification from manufacturer of zinc anodes 

3. Install cathodic protection based on the installation design 
provided by PN 

¶ Respectfully request for it to be replaced with aluminum anode since 
the originally installed anodes o the boat are aluminum anodes. 

BAC 1/PA: Request Granted: The PN TWG concurs with the recommendation of the 
proponent. As stated in the Revised Annex V-A1 Technical Specification of 
this Supplemental Bid Bulletin No. 1. 
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Query 5: 
 

J SERVICING OF TWO (2) PROPULSION JET PUMP HAMILTON  
MODEL HM461 

 1. Perform walk around inspection 

2. Cleaning of underwater hull 

3. Inspect the water jet propulsion system (Hamilton jet) 

4. Removal/Installation of water jet impeller. Machining of 
impeller if necessary. 

5. Cleaning of water jet components 

6. Replace all water jet components/bearing that are necessary 
for replacement during inspection 

7. Inspect/testing the steering system and engine control 
system  

8. Re-assemble / re-install the Hamilton jets and its related 
attachments  

9. Perform propulsion systems check 

10. Perform operational sea trial Record all vessel and engine 
parameters reading. 

 

K MAINTENANCE OF TWO (2) UNITS ZF MARINE GEAR 

 1. Inspection of units and data gathering. Record all findings, 
observations and leakages. 

2. Perform PMS/servicing to 2x ZF marine gears. 

3. Remove the 2x marine gears from the engine. 

4. Renew the output shaft seals to 2x ZF marine gears 

5. Clean, hydrotest and inspect the transmission oil cooler. 
Check the zinc anodes, replace if found deteriorated. 

6. Renew the transmission filters. 

7. Install back the transmission assembly and its related 
attachments. 

8. Fill up marine gear to correct level. 

9. Perform operational testing. 

10. Submit service reports. 

¶ Operational testing and Sea trial cannot be performed on Line Items 
J.10 and K.9. since BA483ôs MPDEs are not operational and the repair 
of which is not included in this Project. May we suggest that the 
operational and sea trials be omitted so as to not affect the completion 
and subsequent payment for the completed scope of works. This can 
be performed after the availability of functional MPDEs 
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BAC 
1/PA: 

Request Denied: The PN TWG recommends that the operational testing and 
sea trial for Item J.10 and K9 still be included in the contract. Testing of said 
equipment is necessary in the operational readiness of the vessel. The 
necessary repairs on the MPDEs will be completed prior to the onset of the 
DDORR projects. If delay occurs, the TWG will recommend suspension of the 
contract. 

Query 6: 
 

K TOP OVERHAULING OF MAIN PROPULSION DIESEL ENGINE NR 1 
AND 2 MODEL CAT C-32 ACCERT 

 1. Tag all applicable systems and connection as necessary. 

2. Pull out cylinder head, disassemble components parts, check 
and inspect for wear defects. 

3. Replace valves, rotocoil assembly, O-ringe, bearing sleeves, 
seals, insert, valve guide, springs and gaskets. 

4. Service and repair the following engine attachments and driven 
pumps such as: 

a. Coolers ï clean and conduct hydro test 

b. Heat exchanger and after coolers ï Clean Repair 

c. Turbo chargers ï cleaning and servicing 

¶ Line Item III. BA487 Letter K. 4.a. and b. ï are not part of standard 
Caterpillar Top Overhauling and are very costly. This will essentially 
make the ABC insufficient. As such, we respectfully suggest that this 
requirement be removed. 

BAC 
1/PN: 

Request Denied: The PN TWG recommends to retain the provision stated in 
the technical specification. The ABC is already inclusive of said scope of 
works. Anything beyond said works may be charged to growth repairs. 

 

Bidders are advised to submit the Revised Annex V-A, Revised Annex V-A1, Revised 
Annex V-A2, Revised Annex VII-A, Revised Annex VII-B, Revised Annex VII-C and 
other required documents for the Bid Opening on 12 April 2019, 4:00 PM. And also, 
please use the Revised Checklist of Requirements as your reference. 
 
This Supplemental Bid Bulletin No. 1 shall form part of the Bidding Documents. Any 
provisions in the Bidding Documents inconsistent herewith is hereby amended, modified 
and superseded accordingly. 
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For guidance and information of all concerned.  
 

Issued this 4th day of April 2019 in Makati City. 

 

 
 
 
 

Received by : (PLS SIGN) ________________________________ _____________________________ 
 

Bidderôs Name :      (PLS PRINT) __________________________________________________________ 
 

Date : ______________________________________________________________________ 
(PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-1 

       - 
 

  ATTY. MA. VICTORIA C. MAGCASE 
  Chairperson 

 
 
ATTY. MARIA GUDELIA C. GUESE 
Vice-Chairperson 

 
       
       CHRISTABELLE  P. EBRIEGA 

 Member 

 
 
MYRA CHITELLA T. ALVAREZ 
Member 

 
  

       DAVID A. INOCENCIO 

 Member 

Concurred by: 

 

 

CPT RODEL V PASCUA PN (M) 

PN Alternate Provisional Member 
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  
Revised Annex V-A 

(Page 1 of 3) 
  

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

TECHNICAL BID FORM 
DRYDOCKING AND OTHER RELATED REPAIRS OF BA483, BA486 AND BA487  

FOR THE PHILIPPINE NAVY (PN) 
Bid Reference No. MPG-BI-2019-119 Rebid (Previous Bid Ref. No. MPG-BI-2018-363) 

Approved Budget for the Contract:  P 28,097,550.00 
PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

TO THE BIDDER: Indicate ñCOMPLYò if Bidderôs Statement of Compliance meets the technical 

specifications and project requirements. DO NOT LEAVE ANY BLANK. A ñYES OR NOò ENTRY 

WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF ñFAILEDò. 

Line 

No. 
Technical Requirements 

Bidderôs 
Statement of 
Compliance 

1.  

Drydocking and Other Related Repairs of BA483, BA486 and 
BA487 for the Philippine Navy (PN) per PN Technical 
Specifications (Annex V-A1) 

 

 Other Requirements  

2.  
Bidder has no overdue deliveries or unperformed services intended 
for PITC and the PHILIPPINE NAVY  

 

3.  
Bidder did not participate as Consultant to the PHILIPPINE NAVY or 
PITC relative to this procurement project. 

 

Additional Requirements to be provided by the Bidder,  
If Awarded the Contract 

4.  

Delivery: 

¶ Project Completion Period:  Within One Hundred Twenty (120) 
calendar days from receipt of Notice of Availability of the Vessel. 

¶ Project Site: Contractors Facility that can accommodate the 
Vessel. 

¶ The contractor must inform PITC account officer at least fifteen (15) 
days prior to the readiness of acceptance of the vessel.  Failure to 
give due notice shall be a ground for non-acceptance of the project 

¶ All expenses related to the delivery shall be for the account of the 
contractor 

 

BIDDERôS UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 
Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice 
of Award. 
Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print) 

____________________________________________ 

Date 
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  
Revised Annex V-A 

(Page 2 of 3) 
  

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

TECHNICAL BID FORM 

DRYDOCKING AND OTHER RELATED REPAIRS OF BA483, BA486 AND BA487  

FOR THE PHILIPPINE NAVY (PN) 

Bid Reference No. MPG-BI-2019-119 Rebid (Previous Bid Ref. No. MPG-BI-2018-363) 

Approved Budget for the Contract:  P 28,097,550.00 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

TO THE BIDDER: Indicate ñCOMPLYò if Bidderôs Statement of Compliance meets the technical 

specifications and project requirements. DO NOT LEAVE ANY BLANK. A ñYES OR NOò ENTRY 

WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF ñFAILEDò. 

Line 

No. 

Additional Requirements to be provided by the Bidder,  
If Awarded the Contract 

Bidderôs 
Statement of 
Compliance 

5.  

Inspection and Acceptance 

¶ The Inspection Team shall be composed of seven (7) members.  
Five (5) from the Philippine NavyïTechnical Inspection and 
Acceptance Committee for Ships / Craft Repair and Spares 
(PNïTIAC) and two (2) representatives from PITC.  All expenses 
relative to inspection and acceptance shall be for the account of 
the Contractor. 

 

6.  

Warranty: 
One (1) year warranty after issuance of the Certificate of Final 
Acceptance. 
The one year warranty period shall be reckoned from the date of 
issuance of the Certificate of Final Acceptance. However, if the same 
defects occurred for two (2) consecutive times within the warranty 
period on a particular part/item and its attendant part, the 
warranty period shall be automatically extended for a period of six 
months after the expiration of the original warranty period. 

 

BIDDERôS UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 
Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice 
of Award. 

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print) 

____________________________________________ 

Date 
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  
Revised Annex V-A 

(Page 3 of 3) 
  

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

TECHNICAL BID FORM 

DRYDOCKING AND OTHER RELATED REPAIRS OF BA483, BA486 AND BA487  

FOR THE PHILIPPINE NAVY (PN) 

Bid Reference No. MPG-BI-2019-119 Rebid (Previous Bid Ref. No. MPG-BI-2018-363) 

Approved Budget for the Contract:  P 28,097,550.00 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

TO THE BIDDER: Indicate ñCOMPLYò if Bidderôs Statement of Compliance meets the technical 

specifications and project requirements. DO NOT LEAVE ANY BLANK. A ñYES OR NOò ENTRY 

WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF ñFAILEDò. 

Line 

No. 

Additional Requirements to be provided by the Bidder,  
If Awarded the Contract 

Bidderôs 
Statement of 
Compliance 

6.  

Continuationééé. 
Moreover, if the reworks have not been satisfactorily corrected before 
the expiration of the warranty period whether first or second rework, 
the warranty period shall also be automatically extended for another 
six (6) months from the date of acceptance of the Quality Assurance 
Report (QRA) to be rendered by the Supplier. 

 

7.  
Will comply with the Other Terms and Conditions under Clause 6.2 of 
the Special Conditions of the Contract (SCC) 

 

8.  

Proof of payment of Philippine taxes/duties for the importation of the 
items paid by the  Supplier; OR For locally purchased materials, the 
BIR registered sales invoice of the seller is acceptable, (as 
applicable) 

 

BIDDERôS UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 
Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice 
of Award. 

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print) 

____________________________________________ 

Date 
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Revised Annex V-A1 
Page 1 of 25 

 

 
                                  

 

 

 

 

 

 

Conforme: 

______________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 

________________________________ 

Date 
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   Revised Annex V-A1 
                                Page 2 of 25 

 

 

Conforme: 

______________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 

________________________________ 

Date 
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Revised Annex V-A1 

Page 3 of 25 
 

 

 

 

Conforme: 

______________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 

________________________________ 

Date 
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        Revised Annex V-A1 
                           Page 4 of 25 

 

 

Conforme: 

______________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 

________________________________ 

Date 
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                                                                                             Revised Annex V-A1 

Page 5 of 25 

 
 

 

Conforme: 

______________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 

________________________________ 

Date 
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 Revised Annex V-A1 

Page 6 of 25 

 

Conforme: 

______________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 

________________________________ 

Date 
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Revised Annex V-A1 

Page 7 of 25 

 

Conforme: 

______________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 

________________________________ 

Date 
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Revised Annex V-A1 

Page 8 of 25 

 

Conforme: 

______________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 

________________________________ 

Date 
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Revised Annex V-A1 

Page 9 of 25 

 

Conforme: 

______________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 

________________________________ 

Date 
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Revised Annex V-A1 

Page 10 of 25 

 

Conforme: 

______________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 

________________________________ 

Date 
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Revised Annex V-A1 

Page 11 of 25 

 

Conforme: 

______________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 

________________________________ 

Date 


